

GENERAL NOTES:


- TEMPORARY LOCATION DURING MIGRATION OF CP-W8001, CP-W8002, AND CP-W8003. BACKBOARD ON UNISTRUT FRAME WITH LOCKING CASTORS WHEELS.
- 2. FINAL LOCATION OF CP-W8001, CP-W8002, AND CP-W8003.

INTEGRATOR NOTES:

- SEE SPECIFICATION 40 90 00 FOR SCOPE.
- INTEGRATOR SCOPE IS TO BUILD AND CONFIGURE THE PANEL. 2. PROVIDE AND CONFIGURE TWO NEW PCS OPERATOR WORKSTATIONS. 3. 4. DECOMMISSION AND SALVAGE DCS WORKSTATION ONCE ALL PLANT SYSTEMS ARE ON THE PCS.

CONTRACTOR NOTES:

- SEE SPECIFICATION 26 05 10 FOR SCOPE.
- CONTRACTOR SCOPE IS TO INSTALL PANEL AND PANEL POWER FEEDS. 2. DISCONNECT AND REMOVE ALL WIRING BETWEEN EXISTING DCS AND FIELD 3. DEVICE PANELS, REMOVE EXISTING CABLE SUPPORTS, CONDUITS, CABLE TRAY BETWEEN THE PANELS AS NEEDED TO PROVIDE NEW CABLE ROUTING FOR PLC PANEL.
- DISCONNECT AND REMOVE POWER CABLES FROM DCS PANEL, MARK THE 4. POWER SOURCE AS SPARE.
- DEMOLISH AND REMOVE POWER CABLES FROM DCS PANEL, COORDINATE 5. WITH THE CITY TO SALVAGE THE EXISTING DCS PANEL. SEE APPENDIX A DCS MIGRATION PLAN FOR SEQUENCE. 6.
- APPROXIMATE DISTANCE TO POWER PANEL IS 6m. GIVEN DISTANCE IS APPROXIMATE, CONTRACTOR IS RESPONSIBLE FOR LOCATING POWER PANEL DURING SITE TOUR PRIOR TO BID AND ALLOWING FOR ENOUGH CABLING.
- PROVIDE AND INSTALL TEMPORARY CABLING BETWEEN FIELD DEVICE AND 8.
- NEW PLC PANELS DURING THE DEMOLITION OF DCS PANEL. PROVIDE AND INSTALL NEW CABLING AND CONDUITS AS NEEDED FOR ALL 9
- SIGNAL CONNECTION BETWEEN FIELD DEVICE PANEL AND NEW PLC PANEL. 10. RELOCATE PANEL NP-W8900 ONCE PANELS CP-W8001, CP-W8002, AND CP-W8003 ARE INSTALLED IN THEIR FINAL LOCATION.



			KEY PLAN						
									DESIGNED BY: CHECK
3	PANEL LAYOUT DEWATERING CONTROL PANEL - CP-W8003	1-0101-ACBD-W103							DRAWN BY: APPRO
2	PANEL LAYOUT DEWATERING CONTROL PANEL - CP-W8002	1-0101-ACBD-W102		├					SCALE: AS NOTED
1	PANEL LAYOUT DEWATERING CONTROL PANEL - CP-W8001	1-0101-ACBD-W101		1	ISSUED FOR GC TENDER	2024-01-08	KG	SDS	DATE: 2024-01-08 DATE:
REF. NO.	DRAWING TITLE	DRAWING NUMBER		0	ISSUED FOR TENDER	2023-03-17	KG	SDS	CONSULTANT NO.:
REFERENCE DRAWING				NO.	REVISIONS	DATE		CHECK	

