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Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR PLACED

1.5M TEMP. WORKING

BRIDGES AT ACCESS

TO BUSINESSES

UTILIZED CONSTRUCTED

GUTTER LANE FOR
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PEDESTRIAN TRAFFIC

REMOVED
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POLY
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TLF

TLF
2023/12/15

WORK AREA

LEGEND

TRAFFIC PEDESTRIAN

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.

6. CONTRACTOR TO INSTALL AND MAINTAIN TEMPORARY LOADING ZONES ON SIDE STREETS AS DIRECTED BY THE

CONTRACT ADMINISTRATOR

2023/12/15

AutoCAD SHX Text
C

AutoCAD SHX Text
C

AutoCAD SHX Text
C

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DECIMALIZED NUMBERS INDICATE METRES

AutoCAD SHX Text
WHOLE NUMBERS INDICATE MILLIMETRES

AutoCAD SHX Text
METRIC

AutoCAD SHX Text
N

AutoCAD SHX Text
N


	CT-00_R0_cover
	Sheets and Views
	CT-00


	CT-01_R0_gen
	Sheets and Views
	CT-01


	CT-02_R0_stage1
	Sheets and Views
	CT-02


	CT-03_R0_stage1
	Sheets and Views
	CT-03


	CT-04_R0_stage2
	Sheets and Views
	CT-04


	CT-05_R0_stage2
	Sheets and Views
	CT-05


	CT-06_R0_stage3
	Sheets and Views
	CT-06


	CT-07_R0_stage3
	Sheets and Views
	CT-07


	CT-08_R0_stage4
	Sheets and Views
	CT-08


	CT-09_R0_stage4
	Sheets and Views
	CT-09


	CT-10_R0_planprof
	Sheets and Views
	CT-10


	CT-11_R0_planprof
	Sheets and Views
	CT-11


	CT-12_R0_planprof
	Sheets and Views
	CT-12


	CT-13_R0_planprof
	Sheets and Views
	CT-13


	CT-14_R0_planprof
	Sheets and Views
	CT-14


	CT-15_R0_planprof
	Sheets and Views
	CT-15


	CT-16_R0_planprof
	Sheets and Views
	CT-16


	CT-17_R0_planprof
	Sheets and Views
	CT-17


	CT-18_R0_planprof
	Sheets and Views
	CT-18


	CT-19_R0_planprof
	Sheets and Views
	CT-19


	CT-20_R0_streetscaping
	Sheets and Views
	CT-20


	CT-21_R0_streetscaping
	Sheets and Views
	CT-21


	CT-22_R0_streetscaping
	Sheets and Views
	CT-22


	CT-23_R0_soilcell_layout
	Sheets and Views
	CT-23


	CT-24_R0_soilcell_layout
	Sheets and Views
	CT-24


	CT-25_R0_details
	Sheets and Views
	CT-25


	CT-26_R0_details
	Sheets and Views
	CT-26


	CT-27_R0_details
	Sheets and Views
	CT-27


	CT-28_R0_details
	Sheets and Views
	CT-28



