
F
O

R
T

M
A

I
N

BROADWAY

4
.
5

4
.
8

3.0m TRAFFIC LANE

1.5m CONSTRUCTION BUFFER ZONE

STAGE 4 CONSTRUCTION AREA

CONTRACTOR TO INSTALL AND MAINTAIN

PROPER ADVANCED WARNINGS

SIGNAGE AND TEMPORARY TRAFFIC

CONTROL UPSTREAM OF CLOSURE

STAGE INTERSECTION CONSTRUCTION TO

MAINTAIN 1 LANE OF TRAFFIC AND TURNING

MOVEMENTS ON FORT STREET AT ALL TIMES,

SIGNAGE IN ACCORDANCE WITH MTTC

MILL EXISTING ASPHALT IN

INTERSECTION NO MORE

THAN 72 HOURS PRIOR TO

ASPHALT PAVING

CONTRACTOR TO INSTALL

AND MAINTAIN PROPER

ADVANCED WARNINGS

SIGNAGE AND TEMPORARY

TRAFFIC CONTROL

UPSTREAM OF CLOSURE

MH70054992 ABANDON

REMAINDER OF MANHOLE

INSTALL SIGNAGE

FOR TRUCKS NO

LEFT TURNS

TRUCKS

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

GRASS

GRASS

GRASS

GRASS

PAVER

PAVER

PAVER

PAVER

PAVER

CONC.

CONC.

EX.

PAV

ASH OVERLAY

G
A

R
R

Y

BROADWAY

4
.
6

4
.
7

3.1m TRAFFIC LANE

1.5m CONSTRUCTION BUFFER ZONE

STAGE 4 CONSTRUCTION AREA

4
.
5

4
.
7

3.0m TRAFFIC LANE

1.5m CONSTRUCTION BUFFER ZONE

STAGE 4 CONSTRUCTION AREA

NO LANE CLOSURES

ANTICIPATED ON

GARRY STREET

BUS STOP

ACCESS TO BUS STOP TO BE

MAINTAINED AT ALL TIMES

INSTALL SIGNAGE FOR

TRUCKS NO RIGHT TURNS

TRUCKS

FOR PEDESTRIAN CROSSINGS THROUGH

THE WORK ZONE, ENSURE THAT THERE IS

CONTINUOUS PEDESTRIAN CHANNELIZATION

WITH LOWER BARRIER. (TYP.)

CONTRACTOR TO MAINTAIN 2 LANES OF

TRAFFIC THROUGH GARRY INTERSECTION

DURING MANHOLE REPAIR

MH70054993 ABANDON

MANHOLE

BIDIRECTIONAL BIKE TRAFFIC TO BE

MAINTAINED AT ALL TIMES

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

ASP.

OLY.

GRASS GRASS

GRASS

GRASS

GRASS

PAVER

PAVER

CONC.

PAVER

CONC.

PAVER

ENGINEER'S SEAL

CONSTRUCTION BY:

ELEV.

B.M.

RELEASED FOR

NO. REVISIONS DATE BY

DRAWN

BY

HOR. SCALE:

VERTICAL:

DATE

DESIGNED

BY BY

CHECKED

BY

APPROVED

CONSULTANT DRAWING NO.

SHEET                 OF

CITY DRAWING NUMBER

T H E  C I T Y  O F  W I N N I P E G 

ENGINEERING DIVISION

PUBLIC  WORKS  DEPARTMENTWinnipeg

2023/06/23

P-3573-09

STAGE 4

REHABILITATION - STATION 0+865 TO STATION 1+155

CONSTRUCTION STAGING - BROADWAY WESTBOUND

TLF

RAM

BC

1:250

CT-09

 09              28

2024 PAVEMENT RENEWALS: WESTBOUND BROADWAY

DOWNTOWN PAVEMENT RENEWALS PROJECT

M
A

T
C

H
L

I
N

E
 
S

T
A

T
I
O

N
 
1

+
0

1
5

Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR PLACED

1.5M TEMP. WORKING

BRIDGES AT ACCESS

TO BUSINESSES

UTILIZED CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL

PEDESTRIAN TRAFFIC

REMOVED

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE

INCLUDE SAFETY

RAILING IF WORKING

BRIDGE IS OVER SOIL

CELL EXCAVATION

PLAN - STAGE 4

Scale 1:250

M
A

T
C

H
L

I
N

E
 
S

T
A

T
I
O

N
 
1

+
0

1
5

PLAN - STAGE 4

Scale 1:250

M
A

T
C

H
L

I
N

E
 
S

T
A

T
I
O

N
 
0

+
8

6
5

ISSUED FOR TENDER0

TLF

TLF
2023/12/15

WORK AREA

LEGEND
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TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.

6. CONTRACTOR TO INSTALL AND MAINTAIN TEMPORARY LOADING ZONES ON SIDE STREETS AS DIRECTED BY THE

CONTRACT ADMINISTRATOR
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