The City of Winnipeg Appendix 'I'


Tender No. 1-2024
Template Version: eC2023 07 27 - Const Road Works


### APPENDIX 'I' - TEMPORARY TRAFFIC CONTROL SIGNAGE DRAWINGS


### **TEMPORARY TRAFFIC CONTROL SIGNAGE DRAWINGS FOR:**


St. Johns Avenue/Anderson Avenue Alley from Main Street to Fowler Street – Asphalt Pavement Reconstruction


Charles Street from Church Avenue to Machray Avenue – Asphalt Pavement Reconstruction Church Avenue from Charles Street to Main Street – Asphalt Pavement Reconstruction Cochrane Street from End to Lansdowne Avenue – Concrete Pavement Rehabilitation Lansdowne Avenue from Main Street to St. Cross Street – Concrete Pavement Rehabilitation Luxton Avenue from St. Cross Street to End – Asphalt Pavement Reconstruction Machray Avenue from Aikins Street to Main Street – Asphalt Pavement Reconstruction McAdam Avenue from End to Scotia Street – Concrete Pavement Rehabilitation




















TC-2 ROADWORK

RB-11 (L/R) TURN PROHIBITED



**RB 22 WRONG WAY SIGN** 




ROAD CLOSED BARRICADE



SIDEWALK CLOSED BARRICADE



RB-25 (L/R) KEEP LEFT/RIGHT





BARRICADE



TRAFFIC LANE DIRECTION



**CONSTRUCTION AREA** 

### NOTES:

- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN
- ACCESS ON ONE SIDE AT ALL TIMES. 3. CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME WITH TRAFFIC TO BE MAINTAINED IN A ONE WAY DIRECTION. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC
- WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED. 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.

5. ADVANCED SIDEWALK CLOSURE SIGNS MUST BE DISPLAYED IN THE FIELD AS PER FIGURE 25 IN THE MTTC 6. SIGN SPACING ACCORDING TO MTTC

FOR INFORMATION ONLY


**TENDER NO. 1-2024** 



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

LANSDOWNE AVENUE FROM STA. 3+40 TO STA. 5+80 TEMPORARY TRAFFIC SIGNAGE & STAGING SHEET 7 OF 14

**ENGINEERING DIVISION** TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE



TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED BARRICADE





SIDEWALK CLOSED BARRICADE



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



THROUGH PROHIBITED



ROAD CLOSED



- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN
- ACCESS ON ONE SIDE AT ALL TIMES. 3. CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME WITH TRAFFIC TO BE
- MAINTAINED IN A ONE WAY DIRECTION. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
- 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. ADVANCED SIDEWALK CLOSURE SIGNS MUST BE DISPLAYED IN THE FIELD AS PER FIGURE 25 IN THE MTTC
- 6. SIGN SPACING ACCORDING TO MTTC

FOR INFORMATION ONLY

**TENDER NO. 1-2024** 



**ENGINEERING DIVISION** 

106 - 1155 PACIFIC AVE


TECHNOLOGY SERVICES BRANCH


THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

LANSDOWNE AVENUE

SHEET 8 OF 14

FROM STA. 5+80 TO ST. CROSS STREET TEMPORARY TRAFFIC SIGNAGE & STAGING





TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED





BARRICADE



CONSTRUCTION AREA



SIDEWALK CLOSED BARRICADE





ROAD CLOSED



ROAD CLOSED



THROUGH ONLY



- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS
- 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES.
- 3. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 4. ADVANCED SIDEWALK CLOSURE SIGNS MUST BE DISPLAYED IN THE FIELD AS PER FIGURE 25 IN THE MTTC SIGN SPACING ACCORDING TO MTTC

FOR INFORMATION ONLY


**TENDER NO. 1-2024** 




THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

**LUXTON AVENUE** FROM STA. 3+40 TO END TEMPORARY TRAFFIC SIGNAGE & STAGING SHEET 10 OF 14

ENGINEERING DIVISION TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE





TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



**BARRICADE** 



CONSTRUCTION AREA



SIDEWALK CLOSED BARRICADE



ROAD CLOSED



PAVEMENT DROP OFF



ROAD CLOSED



1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN

ACCESS ON ONE SIDE AT ALL TIMES.

PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
 ADVANCED SIDEWALK CLOSURE SIGNS MUST BE DISPLAYED IN THE FIELD AS PER FIGURE 25 IN THE MTTC

5. SIGN SPACING ACCORDING TO MTTC


FOR INFORMATION ONLY


**TENDER NO. 1-2024** 



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

MACHRAY AVENUE FROM STA. 3+40 TO MAIN STREET TEMPORARY TRAFFIC SIGNAGE & STAGING SHEET 12 OF 14





TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED BARRICADE

SIDEWALK CLOSED BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA





TURN LEFT/RIGHT





BARRICADE



- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS
- ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES. 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME WITH TRAFFIC TO BE
- MAINTAINED IN ONE WAY DIRECTION. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
- 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION. 5. ADVANCED SIDEWALK CLOSURE SIGNS MUST BE DISPLAYED IN THE FIELD AS PER FIGURE 25 IN THE MTTC

FOR INFORMATION ONLY

**TENDER NO. 1-2023** 



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

McADAM AVENUE

SHEET 14 OF 14

FROM STA. 3+40 TO SCOTIA STREET TEMPORARY TRAFFIC SIGNAGE & STAGING