

CONSTRUCTION NOTES:

REMOVE AND DISPOSE OF CONCRETE BARRIERS AND OTHER MISCELLANEOUS CONCRETE AT GRADE.

(2) UTILIZE THE MANHOLE ON THE STREET FOR TEMPORARY PUMPING.

3 ENLARGE GRAVEL DRIVEWAY AS SHOWN.

PROVIDE NEW NATURAL GAS SERVICE. RECORD AND MARK LOCATION OF BURIED NATURAL GAS PIPING ON THE AS-BUILT MARKUPS.

(5) EXIST. BARRICADE TO REMAIN

NEW PARKING BARRICADE WITH REMOVABLE GUARD POSTS AT GRAVEL ACCESS WAY TO METER CHAMBER HATCH

(7) EXTEND GRAVEL PAD AS SHOWN.

PROVIDE TEMPORARY SECURITY FENCING ABOUND CONSTRUCTION AT ALL TIMES WHILE EXCAVATION IS OPEN, COORDINATE WITH SHORING PROVIDER.

9 PROPOSED LOCATION OF TEMPORARY DRAW DOWN DEPRESSURIZATION WELL TO BE INSTALLED AND OPERATIONAL PRIOR TO START OF EXCAVATION. MAINTAIN PUMPING CONTINUOUSLY UNTIL SUCH TIME AS EXCAVATION HAS BEEN BACKFILLED.

NOTES:

1. THIS DRAWING IS ONLY A SKETCH BASED UPON THE EXISTING DRAWINGS AND VISUAL INSPECTION. THE LOCATION OF UNDERGROUND STRUCTURES AND DIMENSIONS ARE NOT EXACT.

2. THE CONTRACTOR IS RESPONSIBLE FOR CONFIRMING ALL DIMENSIONS AND CONFIRMING THE LOCATION OF THE BURIED UTILITIES PRIOR TO ASSOCIATED CONSTRUCTION.

APEGIN Certificate of Authorization SNC-Lavalin Inc. 1 : 100 No. 4489

NO. REVISIONS

DRAWING NUMBER

REFERENCE DRAWINGS

					-	SNC-LAVALIN INC. 148 Nature Park Way Winnipeg, MB, Canada R3P 0X7 204-786-8080	engineer's seal ORIGINAL DRAWING SEALED BY: R.C.BEAN SNC-LAVALIN INC 2012/02/12 REV.00
					DESIGNED BY: R. BEAN	CHECKED BY: D. SIDHU	
					DRAWN BY: M. TUGADE	APPROVED BY: C. REIMER	
					SCALE: 1:100	RELEASED FOR CONSTRUCTION BY: K.R. ZUREK	
01	REVISED MANHOLE ELEVATIONS	2012/03/16	CJR	CJR	DATE: 2011/10/17	DATE: 2012/02/23	
00	ISSUED FOR TENDER, BID OPP. 907-2011	2012/02/23	R.B.		CONSULTANT NO.: 508042-0000-41DD-0001		-
NO.	REVISIONS	DATE	DESIGN	CHECK			

DATE DESIGN CHECK

THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT

MONTCALM WASTEWATER PUMPING STATION 2011 UPGRADES SITE PLAN

SHEET REV. SIZE 1-0164L-C0001 001 | 01 | A1

1-0164L-C0001-001-01.dwg