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Wlnmpeg Materials Management Division 594-2012 ADDENDUM 2
MANUFACTURING, INSTALLATION AND COMMISSIONING
OF THE CULTURAL DISTRICT PHASE 1 DYNAMIC LIGHTING
ELEMENTS AND GROUND SUPPORT SYSTEM
ISSUED:  August 2, 2012
BY: Aaron Hirota
URGENT TELEPHONE NO. (204) 956-0396
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
REQUEST FOR PROPOSAL DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART B — BIDDING PROCEDURES

Revise: B14.1 to read: The understanding and approach to the delivery of the project and the tasks to complete
the project on time is critical. The proposal at this stage should demonstrate the rationale of the
design, which at a minimum includes:

Revise: B14.1 (a) to read: Provide an understanding of the functional and technical issues and considerations, on
the project requirements.

Delete: B14.1 (e) (iii)

Delete: B20.1 (c) (i)

Revise: B20.1 (e) (i) to read: Functional and technical issues and considerations, on project requirements.
Revise: B20.1 (e) (i) to read: Methodology for delivering project on schedule.

Delete: B20.4



