



## 554-2013 ADDENDUM 4

### PANET ROAD/MOLSON STREET RECONSTRUCTION AND TWINNING – MUNROE AVENUE TO KIMBERLY AVENUE – PART 1: UNDERGROUND WORKS, PART 2: SURFACE WORKS

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: January 16, 2014  
BY: Jeff Crang, P.Eng., PTOE  
TELEPHONE NO. (204) 453-2301

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20131129

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 554-2013 Bid Submission with 554-2013 Addendum 4 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R3): Added and modified payment items and changed quantities for existing items.

Replace: 554-2013\_Form\_B-Excel (R2) with 554-2013\_Form\_B-Excel (R3)

#### **PART E – SPECIFICATIONS**

- |         |         |  |
|---------|---------|--|
| Add:    | E32.3.9 | 150 mm Pipe Drain  |
|         |         | <ul style="list-style-type: none"> <li>i) Supply and install 150 mm Pipe Drain as shown on the Contract Drawings and in accordance with CW 2130.</li> <li>ii) Supply and install connection to new 750 Land Drainage Sewer in accordance with CW 2130.</li> </ul>  |
| Revise: | E32.4.1 | Construction of the air release chamber will not be measured and will be paid on a lump sum basis for "Air Release Chamber". Payment shall include all materials and work required to construct the air release chamber including but not limited to: excavation, shoring, dewatering, concrete works, manhole components, insulation, air release valve, piping, 150 mm drain pipe, connection to new LDS, and backfilling. |