





WALL SCHEDULE										
NO.	PLAN DETAIL	DESCRIPTION								
MV-1		STONE VENEER, CMU WALL MV-1 LIMESTONE AND CONCRETE BRICK VENEER 25mm AIR SPACE 102mm RIGID INSULATION AIR/VAPOUR BARRIER 190 CMU (REFER TO DETAILS)								
MP-1		METAL PANEL, CMU WALL MP-1 PRE-FINISHED METAL WALL PANEL 102mm RIGID INSULATION Z-GIRTS (HORIZ.) @ 600 o/c AIR/VAPOUR BARRIER 190 CMU (REFER TO DETAILS)								
M-1		MASONRY WALL M-1 (60min. FRR) 190 CMU (REFER TO DETAILS)								

CEILING SCHEDULE									
MARK	FIRE RATING	ASSEMBLY							
CEILING-1		PRE-FINISHED METAL LINER PANEL 20mm PLYWOOD	FASTE ARE F						

LOCATION APPROVED		B.M. ELEV.			AECOM			ENGINEER'S SEAL
UNDERGROUND STRUCTURES							.OM	
					DESIGNED BY	KK	CHECKED BY	
LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO GUARANTEE IS GIVEN					DRAWN BY	KK	APPROVED BY	
THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT.					HOR. SCALE:	AS NOTED	RELEASED FOR	
CONFIRMATION OF EXISTENCE AND EXACT	1	ISSUED FOR ADDENDUM	14/01/13	КК	VERTICAL:	AS NOTED	CONSTRUCTION BY:	
LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES	0	ISSUED FOR TENDER	13/10/15	КК		ACTOL		
BEFORE PROCEEDING WITH CONSTRUCTION.	NO.	REVISIONS	DATE	BY	DATE 2013-07-12		DATE	SB-2323 PLANS.DWG