



1002-2016 ADDENDUM 1

DESIGN AND INSTALLATION OF NEW LED VIDEO DISPLAY BOARD – PAN AM INDOOR POOL – 25 POSEIDON BAY

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: November 29, 2016
BY: Lou Chubenko
TELEPHONE NO. 204 986-2727

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Delete: D9.1 (c)

Delete: D9.1 (d)

Revise: D9.2 to read: The Contractor shall ensure that any transportation company hired in connection with the transportation of the Video Display Board to the Pan Am Pool, provide evidence of the following insurance:

Comprehensive Motor Truck Cargo insurance including loading and unloading to a value of \$400,000.00 from the Contractors facility to Pan Am Indoor Pool at 25 Poseidon Bay.

Revise: D9.3 to read: The Contractor shall ensure that any subcontractors hired in connection with the installation of the Video Display Board provide comparable insurance to that outlined in D9.1 (a) and (b) along with the following:

All risks installation floater carrying adequate limits to cover all machinery, equipment, supplies and or materials intended to enter and form part of the final installation.

Revise: D9.4 to read: Deductibles shall be borne by the Contractor.

Add: D9.5 The Contractor shall provide the Contract Administrator with a certificate(s) of insurance, in a form satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of any Work but in no event later than seven (7) Calendar Days from notification of the award of Contract by Purchase Order.

Add: D9.6 The Contractor shall not cancel, materially later, or cause each policy to lapse without providing at least thirty (30) Calendar Days prior written notice of the contract Administrator.