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Add  E9.2 (d)  Granular material, construction material, soil or other material shall not be stockpiled on  
    the Aqueduct or within 5 meters of the Aqueduct centerline 

Add  E9.2 (e)  Where work is in proximity to the Aqueduct, utilize construction practices and   
    procedures that do not impart excessive vibration loads on the Aqueduct or that   
    would cause settlement of the subgrade below the Aqueduct. 

Add  E9.2 (f)  Concrete demolition and removal within 3 meters horizontally of the Aqueduct   
    shall be completed by saw cutting and removal, or use of hand held jackhammers.  Use  
    of machine mounted concrete breakers above the Aqueduct shall not be    
    permitted. 

Add  E9.2 (g)  Where there is less than 2.5 metres of cover over the Aqueduct; offset the   
    excavator or excavation equipment from the Aqueduct, a minimum of 2.5   
    metres from Aqueduct centerline, to carry out excavation. 

Add  E9.2 (h)  Where there is less than 1.6 meters of earth cover over the Aqueduct and   
    further excavation is required either adjacent to or over the Aqueduct, utilize   
    only smooth edged excavation buckets, soft excavation or hand excavation techniques. 

Add E9.2 (i)  Excavated materials intended for reuse, subbase or base course materials shall not be  
    dumped directly on the Aqueduct, but shall be carefully bladed into place. 

Add  E9.2 (j)  Direct loading of excavated material into trucks should have the trucks positioned at  
    existing grade offset from the Aqueduct a minimum of 5.0 m from the Aqueduct   
    centerline.  

Add E9.2 (k)  Subgrade compaction shall be limited to static compaction methods. 

Add E9.2 (l)  Subbase compaction shall be either carried out by static methods without vibration or  
    with smaller equipment such as hand held plate packers or smaller roller equipment. 

Add  E9.2 (m)  Subgrade, subbase and base course construction shall be kept in a rut free condition at  
    all times.  Construction equipment is prohibited from crossing the Aqueduct if   
    the grade is insufficient to support the equipment without rutting. 

Add E9.2 (n)  Stage work activities to minimize the time period that unprotected subgrade is exposed to 
    the environment and protect the subgrade against the impacts of adverse weather is  
    subbase/base course construction activities are not sequential with excavation. 

 

 

 

    


