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Canada 
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F: 250 475 6388 
www.aecom.com 
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Project Coordinator  
The City of Winnipeg  
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110 - 1199 Pacific Avenue 
Winnipeg, MB R3E 3S8 
 
 

December 20, 2019 

Project #   
60599385  

Dear Mr. Friesen: 
 
Subject: Jefferson East Combined Sewer Relief Works – Contract 5 – Semple Avenue Trunk Sewer - 

Geotechnical Baseline Report 
 
AECOM Canada Ltd. (AECOM) is pleased to submit this Geotechnical Baseline Report for the Jefferson 
East Combined Sewer Relief Works (Contract 5) to be constructed in Winnipeg, Manitoba. The report 
represents the baseline subsurface soil, bedrock, and groundwater conditions and descriptions that the 
proponents shall use for their tender preparation. 

This Geotechnical Baseline Report has been prepared in general conformance with the guidelines and 
practices described in the Geotechnical Baseline Reports for Construction, Suggested Guidelines, 
published by ASCE, 2007. 

If you have any questions concerning this report, please contact the undersigned at (204) 928-7444. 
Sincerely, 

AECOM Canada Ltd. 
 
 
 
 
Ryan Harras, B.Sc., EIT 
Geotechnical Engineer-in-Training 

GR:rz 
Encl. 
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Statement of Qualifications and Limitations 
The attached Report (the “Report”) has been prepared by AECOM Canada Ltd. (“AECOM”) for the benefit of the Client 
(“Client”) in accordance with the agreement between AECOM and Client, including the scope of work detailed therein 
(the “Agreement”). 

The information, data, recommendations and conclusions contained in the Report (collectively, the “Information”): 
 is subject to the scope, schedule, and other constraints and limitations in the Agreement and the 

qualifications contained in the Report (the “Limitations”); 
 represents AECOM’s professional judgement in light of the Limitations and industry standards for the 

preparation of similar reports; 
 may be based on information provided to AECOM which has not been independently verified; 
 has not been updated since the date of issuance of the Report and its accuracy is limited to the time 

period and circumstances in which it was collected, processed, made or issued; 
 must be read as a whole and sections thereof should not be read out of such context; 
 was prepared for the specific purposes described in the Report and the Agreement; and  
 in the case of subsurface, environmental or geotechnical conditions, may be based on limited testing and 

on the assumption that such conditions are uniform and not variable either geographically or over time. 

AECOM shall be entitled to rely upon the accuracy and completeness of information that was provided to it and has 
no obligation to update such information. AECOM accepts no responsibility for any events or circumstances that may 
have occurred since the date on which the Report was prepared and, in the case of subsurface, environmental or 
geotechnical conditions, is not responsible for any variability in such conditions, geographically or over time. 

AECOM agrees that the Report represents its professional judgement as described above and that the Information 
has been prepared for the specific purpose and use described in the Report and the Agreement, but AECOM makes 
no other representations, or any guarantees or warranties whatsoever, whether express or implied, with respect to 
the Report, the Information or any part thereof. 

Without in any way limiting the generality of the foregoing, any estimates or opinions regarding probable construction 
costs or construction schedule provided by AECOM represent AECOM’s professional judgement in light of its 
experience and the knowledge and information available to it at the time of preparation. Since AECOM has no control 
over market or economic conditions, prices for construction labour, equipment or materials or bidding procedures, 
AECOM, its directors, officers and employees are not able to, nor do they, make any representations, warranties or 
guarantees whatsoever, whether express or implied, with respect to such estimates or opinions, or their variance 
from actual construction costs or schedules, and accept no responsibility for any loss or damage arising therefrom or 
in any way related thereto. Persons relying on such estimates or opinions do so at their own risk. 

Except (1) as agreed to in writing by AECOM and Client; (2) as required by-law; or (3) to the extent used by 
governmental reviewing agencies for the purpose of obtaining permits or approvals, the Report and the Information 
may be used and relied upon only by Client.  

AECOM accepts no responsibility, and denies any liability whatsoever, to parties other than Client who may obtain 
access to the Report or the Information for any injury, loss or damage suffered by such parties arising from their use 
of, reliance upon, or decisions or actions based on the Report or any of the Information (“improper use of the 
Report”), except to the extent those parties have obtained the prior written consent of AECOM to use and rely upon 
the Report and the Information. Any injury, loss or damages arising from improper use of the Report shall be borne by 
the party making such use. 

This Statement of Qualifications and Limitations is attached to and forms part of the Report and any use of the Report 
is subject to the terms hereof. 
AECOM: 2015-04-13 
© 2009-2015 AECOM Canada Ltd. All Rights Reserved. 
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General Statement – Normal Variability of 
Subsurface Conditions 
The scope of the investigation presented herein is limited to an investigation of the subsurface conditions as to the 
suitability of the proposed project. This report has been prepared to aid in the evaluation of the site and to assist the 
engineer in the design of the facilities. The description of the project represents an understanding of the significant 
aspects of the project relative to the design and construction of earth work, foundations, and similar. In the event of 
any changes in the basic design or location of the structures as outlined in this report or plan, AECOM Canada Ltd. 
should be given the opportunity to review the changes and to modify or reaffirm, in writing, the conclusions and 
recommendations of this report. 
 
The analyses and recommendations represented in this report are based on the data obtained from the test holes 
drilled at the locations indicated on the site plans and from other information discussed herein. This report is based 
on the assumption that the subsurface conditions everywhere on the site are not significantly different from those 
encountered at the test hole locations. However, variation in the soil conditions between the test holes may exist. 
Also, general groundwater levels and conditions may fluctuate from time to time. The nature and extent of the 
variations may not become evident until construction. If subsurface conditions different from those encountered in the 
exploratory borings are observed or encountered during construction, or appear to be present beneath or beyond 
excavations, AECOM Canada Ltd. should be advised at once so that the conditions can be observed and reviewed 
and, where necessary, the recommendations reconsidered. 
 
Since it is possible for conditions to vary from those identified at the test hole locations and from those assumed in 
the analysis and preparation of recommendations, a contingency fund should be included in the construction budget 
to allow for the possibility of variations which may result in modification of the design and construction procedures. 
 
In order to observe compliance with the design concepts, specifications, or recommendations and to allow design 
changes in the event that subsurface conditions differ from those anticipated, it is recommended that all construction 
operations dealing with earthwork and the foundations be observed by an experienced geotechnical engineer. In 
addition, it is recommended that a qualified geotechnical engineer review the plans and specifications that have been 
prepared to check for substantial conformance with the conclusions and recommendations contained in the report
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1. Introduction 
AECOM Canada Ltd. (AECOM) has prepared this Geotechnical Baseline Report (GBR) for the Semple 
Avenue Trunk Sewer Alignment to be constructed within the Mynarski ward in the northern region of 
Winnipeg, Manitoba (the Project). The purpose of this GBR is to: 

• Provide a baseline interpretation of the geotechnical aspects of the design and construction of the 
works. 

• Set clear baselines for subsurface conditions anticipated to be encountered during construction. 
• Provide all bidders with a single contractual interpretation in preparing bids. 
• Describe the subsurface conditions along the Semple Avenue Trunk Sewer alignment. 
• Assist in evaluating the requirements for excavation, temporary support, groundwater control, and 

ground movement for shaft and tunnel construction.  

The GBR presents the subsurface conditions as baseline values and descriptions that the proponents 
shall use for their tenders. The GBR should be read in conjunction with the Geotechnical Data Report 
(GDR) prepared for the Semple Avenue Trunk Sewer Interceptor by AECOM dated November 29, 2019. 
The baselines presented in this GBR do not provide a warranty that subsurface conditions different from 
the baselines will not be encountered. The baselines, however, represent a contractual agreement 
between the City of Winnipeg (the City) and the Contractor to use for the resolution of claims made for 
“differing ground conditions”. 

The baselines in this GBR also provide the City with the opportunity to allocate risks associated with the 
variability in the subsurface ground conditions during the bidding stage. Risks associated with consistent 
or less adverse subsurface conditions than baselined subsurface conditions are allocated to the 
Contractor and risks associated with more adverse subsurface conditions than the baselined subsurface 
conditions are accepted by the City. The effective use of the baseline conditions will depend on adequate 
documentation of subsurface conditions encountered during tunnelling. 

Proponents must consider this GBR as part of the Contract Documents and it must be read in conjunction 
with the Specifications and the Design Drawings prepared by AECOM for the City. The hierarchy of this 
document and other documents is indicated in the Project’s Contract Documents. 

The baselines presented in this GBR apply to the excavation limits shown on the Design Drawings and 
figures provided in this GBR. The baselines presented in this GBR do not apply to Contractor-modified 
portion(s) of the Project. 

Some of the technical concepts, terms and descriptions in this GBR may not be fully understood by 
bidders. It is required that bidders have a geotechnical engineer with local experience, who is familiar with 
the topics in this GBR, to carefully review and explain this information so that a complete understanding 
of the information presented in this GBR can be developed prior to submitting a bid. 

The GBR has been prepared in general conformance with the guidelines and practices described in the 
Geotechnical Baseline Reports for Construction, Suggested Guidelines, published by ASCE, 2007. The 
GBR has been prepared by AECOM for the City. 
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Certain elements of the Project are based on requirements that cannot be varied unless otherwise 
specified in this GBR. These include, but are not limited to the following: 

• One-pass tunneling method including pipe jacking or two-pass construction including construction 
of a primary support system followed by placement of the carrier pipe and backfill of the cellular 
grout. 

• Final sewer internal diameters. 
• Alignment and invert of the proposed sewer. 

Other elements of the project that are flexible and afford the Contractor latitude in planning its work and 
selecting means and methods, subject to approval of the City, include, but are not limited to, the following: 

• Procurement, selection, and configuration of the tunneling equipment for one-pass tunneling 
method (if selected). 

• Procurement, selection, and configuration of the tunneling equipment and primary support system 
for the two-pass tunneling method (if selected). 

• Upsizing of the 1800 mm pipe to facilitate the selected construction methodology. 
• Number of shafts to be constructed to facilitate the selected tunneling equipment and methods. 
• Launch and receiving shafts shape and dimensions. 
• Design and selection of any jacking pipe, although there are minimum requirements that must be 

satisfied. 
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2. Project Description 

 General 
The description and dimensions for the various components of the project provided in this GBR are 
approximate and for illustration purposes only. The Contractor should refer to the Contract 
Documents/Drawings for accurate information on dimensions and project layout. 

 Project Location 
The proposed Semple Avenue trunk sewer will be constructed within the Mynarski ward in the northern 
region of Winnipeg. The proposed alignment extends from the west end of Semple Avenue at McKenzie 
Street to the east end of Semple Avenue at Scotia Street, as shown on Figure A1 in Appendix A. 

 Winnipeg Climate 
Winnipeg is located in central southern Manitoba at the bottom of the Red River Valley, a low-lying flood 
plain with flat topography. Winnipeg has a humid continental climate with a wide range of temperatures 
throughout the year. The monthly average temperature ranges from -18°C in January to 20°C in July. 
Winter is defined as the time which the daily mean temperature remains below 0°C and typically lasts 
from the beginning of November to the beginning of April. Spring and autumn are defined as the time 
period the mean daily temperature ranges from 0° to 6°C and are typically short in duration, lasting only a 
couple of weeks. The average yearly precipitation in Winnipeg is 505 mm of precipitation per year 
although the precipitation can vary greatly. The average annual snow fall in Winnipeg is 115 cm, with the 
most snow typically accumulating in January and February. 

 Project Background 
The Semple Avenue trunk sewer project is an extension of the Jefferson East Combined Sewer Relief 
(CSR) Works. The Jefferson East Combined Sewer District was identified as needing upgrade to satisfy 
five-year level of service (LOS) design criteria. The proposed Semple Avenue trunk sewer upgrade 
involves disconnecting surface runoff from the existing combined sewer system in the northern portion of 
the Jefferson district, effectively freeing up capacity in the existing Jefferson Combined Sewer trunk and 
satisfying the five-year LOS design criteria for the remainder of the district. The outfall for this trunk was 
constructed in 2017 with the trunk temporarily terminating on Scotia Street at the east end of the 
proposed Semple Avenue Trunk Sewer. This outfall was installed using an open-face excavator shield 
and pipe jacking. A trenchless solution is understood to be the preferred method for installation for the 
Semple Avenue trunk. 

 Key Components of the Project 
Construction of the Semple Avenue Trunk Sewer will be between McKenzie Street on the west, and 
Scotia Street on the east as shown on Figure A1 in Appendix A. A summary of the Semple Avenue 
Trunk Sewer lengths, sizes and installation methods are provided in Table 2-1. 
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Table 2-1: Summary of Semple Ave. Trunk Sewer Length, Size, and Proposed Installation Methods 

Location Length (m) Size (Nominal Internal 
Diameter) (mm) 

Installation Method 

Start: McKenzie Street 
End: Andrews Street 400 1800 - Carrier Pipe Tunneling with Pipe 

Jacking 

Start: Andrews Street 
End: Scotia Street 

(East end of Semple Ave.) 
1100 2100 - Carrier Pipe Tunneling with Pipe 

Jacking 

 
The proposed Semple Avenue Trunk Sewer alignment will include, at minimum, shafts at the intersection 
of Semple Avenue and McKenzie Street and at the intersection of Semple Avenue and Scotia Street. 
Based on the selected tunneling method and equipment, the contractor may consider additional shafts at 
the following intersections: McGregor Street, Andrews Street, Powers Street, Salter Street, Aikins Street, 
and adjacent to Main Street (outside of the Main Street right of way). Upsizing of the 1800 mm pipe will 
be permitted to facilitate construction means and methods. 

New manholes will be constructed in shafts. A shaft will be located at the east end of the alignment near 
the connection to the existing 2100 concrete land drainage sewer (LDS) at Scotia Street. The final 
location, number, and size of launching and retrieving shafts are dependent on the selected trenchless 
construction method, as maximum drive lengths vary between each method.  

The minimum dimension of shafts and the shape of shafts will vary based on the selected method of 
construction. 
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3. Sources of Information 
Reference should be made to the AECOM GDR for subsurface exploration and testing sources. The 
following sources of information and references were referred to in preparation of this GBR. 

1. AECOM Canada Ltd. (2012). City of Winnipeg Jefferson East Sub-Surface Investigation 
Geotechnical Memo. 

2. AECOM Canada Ltd. (2015). City of Winnipeg Construction of Outfall Chamber and Piping 
Jefferson East CSR – Waterway Application – Supplementary Geotechnical Investigation Letter. 

3. Bernhardt, Darren (2018). Ghost creeks: Winnipeg buried many waterways that could have 
changed city’s shape. CBC News. 

4. Essex, R.J. (2007). Geotechnical Baseline Reports for Construction, Suggested Guidelines. 
American Society of Civil Engineers. 

5. ASCE/CI 36-15 (2015). Standard Design and Construction Guidelines for Microtunneling. 
Published by American Society of Civil Engineers. 

6. Canadian Geotechnical Society (2006). Canadian Foundation Engineering Manual, 4th edition. 
7. Broms, B.B., Bennemark, H. (1967), Stability of clay at vertical openings. ASCE Journal of Soil 

Mechanics and Foundation Engineering Division. 
8. Peck, R.B. (1969) Deep Excavations and Tunneling in Soft Ground. Proceedings of the 7th 

International Conference on Soil Mechanics and Foundation Engineering. 
9. Terzaghi, K. (1950). Geologic aspects of soft ground tunneling. Applied Sedimentation Ch 11. 
10. Heuer, R.E. (1974). Important ground parameters in soft ground tunneling. ASCE Subsurface 

exploration for underground excavation and heavy construction. 
11. Baracos, A.G. Shields, D.H., and Kjartenson, B. (1983). Geological Engineering Report for Urban 

Development of Winnipeg, University of Manitoba- Department of Geological Engineering.  
12. Graham, J., and Shields, D.H (1985). Influence of geology and geological processes on the 

geotechnical properties of a plastic clay. Engineering Geology. 
13. Hollmaan, F.S., Thewes, M., 2013. Assessment method for clay clogging and disintegration of 

fines in mechanised tunneling. Tunneling and Underground Space Technology. 
14. Van der Merwe, D.H. (1964). Prediction of heave from the plasticity index and percentage of clay 

fraction of soils. Transactions of the South African Institution of Civil Engineers. 
15. Taylor, R.K., Smith, T.J. (1986), The engineering geology of clay minerals: swelling, shrinking and 

mudrock breakdown. Clay Minerals. 
16. Savage, P.F. (2007). Evaluation of possible swelling potential of soil. Proceedings of the 26th 

Southern African Transport Conference. 
17. O’Reilly, P., New, M. (1991). Tunneling induced ground movements; predicting their magnitude 

and effects. Proceedings of Fourth International Conference of ground movement and structures. 
18. Aoyagi, Takahiro (1995). Representing Settlement for Soft Ground Tunneling. MIT. 
19. Attewell, B., Yeates, J., Selby, A.R. (1986). Soil movements induced by tunneling and their 

effects on pipelines and structures. 
20. Fargnoli et al (2013). TBM tunneling-induced settlements in coarse-grained soils: the case of the 

new Milan underground line 5. Tunneling and Underground Space Technology. 
21. Fujita, K. (1989). Special lecture B: Underground construction, tunnel, underground 

transportation. 12th International Conference on Soil Mechanics and Foundation Engineering. 
22. Roberge, P. (1999). Handbook of Corrosion Engineering. 
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4. Geologic Setting 

 Regional Geology 
The regional geology of the site has been outlined in the AECOM GDR dated November 29, 2019 and 
should be referenced in conjunction with Section 4 of this report for a more detailed outline. Additional 
information for the regional geology within the City of Winnipeg is included in the following references: 

1. Baracos, A., Shields, D.H., and Kjartanson, B., 1983. Geological engineering report for urban 
development of Winnipeg. University of Manitoba. 

2. Baracos, A., Graham, J., Kjartanson, B., and Shields, D.H., 1983. Geology and soil properties of 
Winnipeg. In ASCE Conference on Geologic Environment and Soil Properties, Houston TX: 39-
56. 

3. Baracos, A., Graham, J., and Domaschuk, L., 1980. Yielding and rupture in a lacustrine clay. 
Canadian Geotechnical Journal, 17: 559-573. 

4. Quigley, R.M., 1968. Soil mineralogy Winnipeg swelling clays. Can. Geotech. J. 5(2), pp. 120-
122. 

5. Render, F.W., 1970. Geohydrology of the metropolitan Winnipeg area as related to groundwater 
supply and construction. Canadian Geotechnical Journal, 7(3): 243-274. 

6. Skaftfeld, K., 2014. Experience as a Guide to Geotechnical Practice in Winnipeg (Masters of 
Science Thesis). University of Manitoba, Winnipeg, Manitoba. 

Site-specific geotechnical and geological information derived from the AECOM 2019 geotechnical 
investigation and past investigations (including results of the geotechnical drilling and laboratory test data) 
are presented in the GDR. 

 Topography 
The topography along the Semple Avenue Trunk Sewer alignment has approximately 1.4 m of variation 
between Station 0+202 (west end of alignment) and Station 1+500. The topography along the alignment 
between Station 1+500 and Station 1+742 (east end of alignment) has approximately 2.6 m of variation in 
elevation. This topographic variation between Station 1+500 and Station 1+742 follows a waterway 
channel shape, likely resulting from infrastructure development over the historic Inkster’s Creek waterway. 
More detailed information about Inkster’s Creek is provided within the GDR. 

The ground surface profile along the Semple Avenue Trunk Sewer alignment is shown on Figure A2 to 
Figure A6 in Appendix A. 
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5. Summary of Subsurface Investigation 
As described in the GDR dated November 29, 2019, AECOM conducted a geotechnical investigation in 
2019 along the proposed Semple Avenue Trunk Sewer alignment with the objective of characterizing the 
subsurface ground and groundwater conditions along the alignment. The findings of the AECOM 2019 
geotechnical investigation are summarized in the GDR, but the pertinent findings of the investigation are 
also presented below. 

Two (2) past geotechnical investigations that have been completed in the vicinity of the project site has 
also been referenced within the GDR. These past investigations were carried out as part of the Jefferson 
East Combined Sewer Relief (CSR) sub-surface investigation in 2012 and to support the design of the 
Semple Outfall in 2015. The findings of these investigations have also been summarized in to the 
following sections of this report.  

 AECOM 2019 Geotechnical Investigation 
From June 20 to 21, 2019 a hydro-vac investigation was completed at seventeen (17) test hole locations 
to a maximum depth of 3.1 m to confirm that the locations were clear of utilities. From June 24 to 27, 
2019, sixteen (16) test holes (TH19-01 to TH19-08, and TH19-10 to TH19-17) were drilled at the 
approximate locations shown on Figure A1 in Appendix A. Test holes were drilled within the north 
boulevard of Semple Avenue along the proposed alignment. One (1) proposed test hole (TH19-09) could 
not be drilled due to the presence of underground and above ground utilities in the area. 

Drilling was completed by Maple Leaf Drilling using the following equipment: track-mounted Acker MP-5 
drill rig equipped with 125 mm solid stem augers for test holes TH19-02 to TH19-08 and TH19-12 to 
TH19-17, and a truck-mounted Canterra CT-250 drill rig equipped with 125 mm solid stem augers for test 
holes TH19-01, TH19-10, and TH19-11. Subsurface conditions observed during drilling were visually 
classified and documented by AECOM geotechnical personnel. Other pertinent information such as 
groundwater and drilling conditions were also recorded during the field investigation. 

Disturbed soil samples collected from auger cuttings and split-spoon samplers, as well as relatively 
undisturbed Shelby Tube samples were obtained at regular intervals. Standard Penetration Tests (SPTs) 
were completed at selected intervals in the test holes and blow counts for 300 mm penetration (SPT “N” 
blow counts) were recorded. 

Piezometers were installed within the glacio-lacustrine or glacial till layers in three of the test holes (TH19-
01, TH19-05, and TH19-16) to measure groundwater depths. The test hole logs and groundwater 
instrumentation details and measurements are provided in the GDR. 

Recovered soil samples were transported to Dyregrov Robinson Inc. materials testing laboratory in 
Winnipeg for further visual examination and moisture content, undrained shear strength, pocket 
penetrometer, and bulk unit weight testing. A section of all recovered Shelby Tube samples were waxed 
to preserve them for further testing. Select samples were taken to H. Manalo Consulting materials testing 
laboratory in Winnipeg for Atterberg Limits, grain size distribution (hydrometer/sieve methods), and 
permeability testing. Other samples were taken to Wood Environment & Infrastructure Solutions materials 
testing laboratory in Winnipeg for Atterberg Limits, grain size distribution (hydrometer/sieve methods), and 
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swell testing. All electrochemical testing was completed by ALS Environmental’s Winnipeg laboratory. 
Details of the type and number of tests are presented in Table 5-1. The laboratory test results for test 
holes along the Semple Avenue Trunk Sewer alignment are provided in the GDR. 

Table 5-1: Laboratory Testing – AECOM 2019 Geotechnical Investigation 

Laboratory Test Number of Tests 
Moisture Content 156 
Atterberg Limits 11 

Grain Size Distribution 
(Hydrometer Method) 11 

Undrained Shear Strength 
(Unconfined Compressive Strength Method) 26 

Pocket Penetrometer 29 
Torvane 29 

Bulk Unit Weight 27 
Permeability 

(Hydraulic Conductivity Method) 2 

Swell 
(One-Dimensional Swell or Collapse Method) 5 

Electrochemical 
(pH, Sulphate, Resistivity/Conductivity) 5 

 Past Geotechnical Investigations 
As described in the project GDR, two (2) geotechnical investigations have been conducted by AECOM in 
2012 and 2015 within the Jefferson East CSR area. Some of these previous test holes were 
approximately along the proposed Semple Avenue Trunk Sewer alignment, while others were offset from 
the alignment. These geotechnical investigations comprise of the following: 

• AECOM (2012) – Fourteen (14) test holes drilled at various locations around the Jefferson East 
CSR, including two (2) near the proposed Semple Avenue Trunk Sewer alignment. 

• AECOM (2015) – Two (2) test holes drilled near the Semple Outfall. 

Detailed information of the previous geotechnical investigations is provided in the GDR. 

Based on AECOM’s review of the existing geotechnical investigations, test holes TH11-11 and TH11-12 
from the AECOM 2012 investigation are deemed most applicable given that the test holes were drilled 
near the proposed alignment. The findings of all of the geotechnical investigations and laboratory testing 
results have been referenced in the review of subsurface soil/rock conditions and groundwater conditions 
as summarized in the GDR. 
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6. Previous Tunnel Construction 
Experience 

 General 
Select case histories which have relevance to the design and construction of the current project and 
lessons learned from construction of tunnels in the Winnipeg area are presented in the following sections. 

While historically in the City of Winnipeg other forms of trenchless technologies have been used in the 
installation of buried pipe infrastructure, Tunnel Boring Machines (TBM’s) and Micro-Tunnel Boring 
Machines (MTBM’s) have been increasingly used. The following project examples are considered 
relevant to the Semple Avenue Trunk Sewer project. 

 Trunk Sewer & LDS Seperation, Contract Two-
Cockburn and Calrossie Combined Sewer Relief 
Project 

The project included installation of approximately 1.3 km of 1.2 m diameter land drainage sewer using an 
MTBM at approximate depths of 8 m to 9 m below grade within the glacio-lacustrine clay. The project is 
located on Byng Place, Rockman Street, Parker Avenue and Heatherdale Avenue (approximately 600 m 
south from Taylor Avenue). The work was carried out by Marathon Drilling Co., using a Herrenknecht 
AVN1200 MTBM. 

The shaft construction was completed using steel sheet piles and walers. The sheet piling was vibrated 
through the glacio-lacustrine clay to an approximate depth of 12 m below grade. 

During shaft construction and pipe installation, the following issues were encountered; 

• Unacceptable transfer of vibrations through the glacio-lacustrine clay that negatively impact 
adjacent structures. 

• The separation plant was unable to effectively separate the clay particles from the water. This 
resulted in a mud spoil too wet to be hauled off-site due to excessive moisture. Reportedly drier 
material was added to the spoil to allow for disposal. Marathon Drilling Co., modified the 
separation plant to optimize the water return. Accordingly, modifications to the separation ratios 
were not successful (which included replacing finer screens with coarser screens) resulting in an 
excess of excavated material entering the recovery tank and increasing the chute size on the 
shaker deck. One partially successful solution consisted of the application of sprayer bars to force 
material through the screens and adding a scalping belt was considered. 
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 Trunk Sewer & LDS Separation, Contract Four-
Cockburn and Calrossie Combined Sewer Relief 
Project 

Contract 4 of the project (Cockburn and Calrossie Combined Sewer Relief) included the installation of 
approximately 525 m of 2.7 m diameter land drainage sewer by trenchless installation methods. The land 
drainage sewer was installed within the glacio-lacustrine clay at approximately 8.0 m to 8.5 m below 
grade. The project is located on land adjacent to Manitoba Hydro and Shindico property along Wilton 
Street from the north side of Taylor Avenue. The work was carried out by Ward and Burke 
Microtunnelling. Ltd., using a Herrenknecht AVN2500 MTBM. The MTBM was ‘up-skinned’ to match the 
outside diameter of the 2.7 m reinforced concrete jacking pipe. 

The use of dual centrifuges to remove the clay from the slurry was deemed effective comparatively to the 
slurry separation used within Contract 2. Lessons learned from Contract 2 of the Cockburn and Calrossie 
combined sewer relief project (see Section 6.2 of this report) were successfully implemented to mitigate 
the vibration effects as a result of the caisson installation. 

During the tunnelling process, a correlation was measured between the face pressure maintained at the 
MTBM and recorded surface settlements. Where the machine face pressure was near zero (prior to 
crossing the CN right-of-way), measured surface settlement along the centreline of the alignment 
exceeded the settlement tolerances (greater than 25 mm) for the project. Upon reassessment by the 
MTBM Contractor, an average face pressure of 55 kPa was maintained for the remaining drive length, 
and the initial settlement values were reduced by approximately 50 percent. Face pressure was increased 
by pumping bentonite slurry to the machine and tunnel to fully charge the annular overcut. 

Contact grouting of the tunnel annulus was observed by the Contractor and Engineer to be highly 
effective in restoring the surface to pre-tunnelling elevations. It is understood that grout port spacing of 15 
m (every 5 pipes) for lubrication was used during the tunnelling process. However, it was reported that 
the bentonite lubrication initially used was not viscous enough to be displaced through the subsequent set 
of lubrication ports. Higher grouting pressures were sufficient to result in surface cracking indicating 
ground heave. This is a result of the friction force being too high, slurry mixture being too thick or the wide 
spacing of the lubrication ports. Accordingly grout bulkheads were created along the north and south 
sides of the CN crossing to create a seal and maintain the stabilized annular pressure under each set of 
the railway tracks. Upon reduction of the lubrication density during the second tunnelling drive, measured 
surface settlements along the centreline rebounded during contact grouting to 2 mm from the baseline 
readings. 

The access shafts consisted of cast-in-place reinforced concrete caissons with sacrificial steel cutting 
shoes. The shafts were installed by excavating the soil within the caisson as sinking occurred under the 
self-weight of the cutting shoe and concrete wall to depths of between 9 m and 9.5 m. Installation of the 
cast-in-place caissons was achieved without additional point or vibratory loads to sink the shafts. 
Negligible vibration were measured during the shaft installation. 
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 Jefferson East Combined Sewer Relief - 
Contract 4 Semple Outfall 

Contract 4 of the Jefferson Combined Sewer Relief Project – Semple Outfall included construction of 
approximately 110 metres of 2100 diameter reinforced concrete pipe by pipe jacking construction 
methods, including a river outfall and control chamber. This project is the outlet pipe for the proposed 
Semple Avenue Trunk Sewer. 
 
The pipe was installed by Borland Construction in the winter of 2016, using an Akkerman Excavator 
shield and pushing pipe using a jacking system. The pipe was approximately 8 metres deep, in high 
plasticity lacustrine clays. These geotechnical conditions are similar to those on the proposed Semple 
trunk. The installation included two drives of 70 and 40 metres. Production was slow at 4-6 metres per 
day due to winter conditions, relatively short drives, and contractor unfamiliarity with the equipment. 
 
During construction, there were maintenance issues with equipment due to cold weather. There was also 
difficulty with contractor selection of belts for mud handling. Due to the high plasticity clays, belt clogging 
and damage due to dropping large clods of mud on the belts were problematic. 
 
Shafts for this project were constructed by soldier piles and timber lagging. No specific concerns were 
encountered using this construction method. Dewatering was not utilized or required for construction. 

 Lessons Learned from Previous Tunneling 
Projects 

Using the case histories from the projects above has permitted preparation of the following key lessons 
from previous tunnelling projects in Winnipeg. 

• Adequate geotechnical investigation in accordance with the ASCE guidelines is critical for the 
successful completion of tunnelling projects  

• Sufficient testing should be conducted on soil samples to enable proper estimation of the 
parameters required for the design of tunnel and shafts, selection of the tunneling equipment and 
suitable tunnel support system. Inadequate soil testing may result in a conservative design, or 
selection of tunnelling equipment and shaft systems that are not suited to the soil conditions. 

• Unsuitable applied face pressures during the tunnelling process may result in ground settlement 
within the glacio-lacustrine soils. 

• Lubrication port spacing and bentonite lubrication mix design should be given extra 
considerations when working in the glacio-lacustrine soils which are considered to have a high 
stickiness potential. 

• Contact grouting is an effective means in restoring the ground surface elevation to pre-tunnelling 
conditions. 

• Suitable separation plants should be designed for clay soils when using slurry spoil transport 
systems. 

• Vibrating loading does not quickly dissipate within the glacio-lacustrine soils (i.e., silty clays) and 
can result in structural damage to adjacent structures. Installation methods for sheet piling should 
be critically assessed and adequate vibration monitoring programs should be implemented to 
assess vibration at specific distances relative to the location of sheet piles. 
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• The concrete caisson shaft design and self-sinking installation methodology produced negligible 
vibrations through the glacio-lacustrine soils and was comparatively non-intrusive to the 
surrounding environment. 

• Soldier pile and timber lagging systems for shaft construction can be utilized effectively, 
depending on depths and requirement for excessive cross bracing. 

• Ground monitoring system and review of the data frequently can successfully mitigate any 
potential risk of movement and negative impact on surface and underground infrastructure. 
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7. Ground Characterization 

 General Stratigraphy 
The subsurface stratigraphy along the Semple Avenue Trunk Sewer alignment generally comprises of 
mixed upper complex soils (sand, silt and clay) overlying (in descending order) glacio-lacustrine clay, and 
glacial till deposits. The bedrock surface was encountered in one test hole offset from the proposed 
alignment at an elevation of approximately 205.2 m. The composition of the upper complex soils is 
expected to vary with depth along the proposed alignment. Cobbles and boulders should be expected 
within and near the glacial till deposit (typical of glacial till soils within the Winnipeg area). 

For the purposes of outlining the site-specific subsurface stratigraphy, test holes identified in Table 7-1 
are considered applicable for characterization of the subsurface ground and groundwater conditions 
along the Semple Avenue Trunk Sewer alignment. 

Table 7-1: Test Holes Along Semple Avenue Trunk Sewer Alignment 

Test Hole Investigation Coordinates (m) Elevation (m) *Pipeline Cover 
(m) 

TH19-01 AECOM 2019 5533995 m N, 634036m E 231.11 5.83 
TH19-02 AECOM 2019 5533973 m N, 634084m E 231.28 5.56 
TH19-03 AECOM 2019 5533922 m N, 634193m E 231.52 6.05 
TH19-04 AECOM 2019 5533885 m N, 634272m E 231.54 6.09 
TH19-05 AECOM 2019 5533828 m N, 634394m E 231.32 5.99 
TH19-06 AECOM 2019 5533801 m N, 634449m E 231.23 5.43 
TH19-07 AECOM 2019 5533750 m N, 634559m E 231.13 5.53 
TH19-08 AECOM 2019 5533718 m N, 634627m E 230.97 5.32 

**TH19-09 AECOM 2019 5533656 m N, 634757 m E - - 
TH19-10 AECOM 2019 5533626 m N, 634825m E 230.73 5.10 
TH19-11 AECOM 2019 5533577 m N, 634929m E 230.89 5.35 
TH19-12 AECOM 2019 5533542 m N, 635003m E 230.76 5.37 
TH19-13 AECOM 2019 5533487 m N, 635121m E 230.81 5.33 
TH11-11 AECOM 2012 5533432 m N, 635210 m E 230.74 5.40 
TH19-14 AECOM 2019 5533421 m N, 635261m E 230.65 5.19 
TH19-15 AECOM 2019 5533404 m N, 635298m E 230.08 4.77 
TH19-16 AECOM 2019 5533376 m N, 635357m E 228.55 3.39 
TH19-17 AECOM 2019 5533349 m N, 635414m E 230.54 5.20 
TH11-12 AECOM 2012 5533322 m N, 635426 m E 230.89 5.70 

Notes: * Pipeline cover measured vertically from road centerline elevation to pipe crown elevation; 
** TH19-09 not drilled due to presence of underground and above ground utilities in the area 

Detailed descriptions of the subsurface conditions encountered at the test holes locations are shown on 
the test holes logs in Appendix B and Appendix C of the GDR. A brief description of the subsurface soil 
units encountered along the Semple Avenue Trunk Sewer alignment and their engineering properties is 
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provided in the following sections. A simplified profile along the Semple Avenue Trunk Sewer alignment is 
shown on Figure A2 to Figure A6 in Appendix A of this GBR. 

 Overburden Characterization 
To simplify the interpretation of the soil deposits within the project boundaries, the overburden soils above 
the bedrock have been divided into five major soil units (excluding the carbonate bedrock) as follows: 

• Topsoil 
• Fill 
• Upper Complex 

o Clay 
o Silt 
o Sand 

• Glacio-Lacustrine Clay 
• Glacial Till 

Detailed descriptions of the strata and related field and laboratory data are provided in Section 3 of the 
GDR. 

7.2.1 Topsoil 

A layer of topsoil was encountered in all test holes along the alignment. The topsoil ranged in thickness 
from 0.1 m to 0.3 m. The topsoil was classified as black and moist. 

7.2.2 Fill  
Fill was encountered beneath the topsoil in all test holes along the alignment. The fill ranged in thickness 
from 0.3 m to 1.0 m. The fill was classified as clay fill in all test holes along the alignment except for 
TH19-03 where it was classified as silt fill and TH19-14 where it was classified as silt fill underlain by clay 
fill. The clay fill generally contained some silt to silty, trace to some sand, trace gravel, trace roots, and 
was brown to dark grey, firm, dry to moist, and of intermediate to high plasticity. The silt fill was generally 
sandy with trace to some clay, light brown, dry to moist, and of low plasticity. 

No undrained shear strength tests or SPT’s were performed in the clay fill or silt fill along the alignment. 
Boulder and/or cobble are not anticipated within the fill layer. 

7.2.3 Upper Complex  

Upper complex deposits were encountered beneath the topsoil or fill in all AECOM 2012 and AECOM 
2019 test holes along the proposed alignment, ranging in total thickness from 0.5 m to 2.2 m. The upper 
complex layer was comprised of interlayered clays, silts, and sands, and is discussed further in the 
subsequent sections. It should be noted that the upper complex deposits are highly variable in 
composition and distribution along the Semple Avenue Trunk Sewer alignment. 
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7.2.3.1 Upper Complex - Clay 

An upper complex clay layer approximately 0.3 m to 1.5 m thick was encountered in fifteen (15) test holes 
drilled along the proposed alignment with base elevations ranging from 227.0 m to 230.0 m. The upper 
complex clay was generally described as containing some silt to silty, trace to some sand, trace to some 
gravel, and was brown to grey, soft to stiff, moist, and of intermediate to high plasticity. The upper 
complex clay was classified as clay and silt in test hole TH19-16. 

The consistency of the upper complex clay varied from soft to stiff but was mostly firm. No undrained 
shear strength tests or SPT’s were performed in the upper complex clay along the alignment. 

7.2.3.2 Upper Complex - Silt 

An upper complex silt layer approximately 0.3 m to 1.2 m thick was encountered in fourteen (14) test 
holes drilled along the proposed alignment with base elevations ranging from 226.7 m to 230.3 m. The 
upper complex silt was generally described as containing trace clay to clayey, trace sand to sandy, trace 
to some gravel, and was brown to grey, soft to firm, moist to wet, and non-plastic to intermediately plastic. 
Two (2) silt layers were observed in test hole TH19-06 from elevation 230.2 m to 229.6 m and 229.3 m to 
228.5 m. Seepage was observed from the base of the silt layer encountered in test hole TH19-05. 

The consistency of the upper complex silt varied from soft to firm but was mostly soft. No undrained shear 
strength tests or SPT tests were performed in the upper complex silt along the alignment. 

7.2.3.3 Upper Complex - Sand 

An upper complex sand layer approximately 0.1 to 1.1 m thick was encountered in two (4) test holes 
drilled along the proposed alignment with base elevations ranging from 226.6 m to 229.9 m. The upper 
complex sand was generally described as silty containing trace to some clay, and was light brown to 
brown, and dry to moist. 

No SPT’s were performed in the upper complex sand along the alignment. 

7.2.4 Glacio-Lacustrine Clay 

A highly plastic glacio-lacustrine clay layer was encountered at elevations ranging from 226.6 m to 230.0 
m. The thickness of the clay layer ranged from 10.7 m to 15.7 m in test holes that were advanced through 
the clay layer into the underlying till. This deposit will be encountered during construction of the shafts 
and along the tunnel alignment. The upper layer of the clay was generally characterized by brown to 
brown mottled grey colouring and extended to an elevation ranging from 223.8 m to 227.5 m. The upper 
clay deposit generally contained trace silt to silty, trace sand, and was moist, firm to stiff, and of high 
plasticity. The consistency of the soil decreased with depth, typically from a firm to stiff clay becoming soft 
to firm with increasing depth. The lower clay deposit generally contained some silt to silty, trace to some 
sand, trace gravel, and was grey, moist, soft to firm, and of high plasticity. 
 
The glacio-lacustrine clay deposit contained silt inclusions that typically increased in frequency with 
depth. Silt till inclusions were encountered at elevations ranging from 217.6 m to 222.9 m. Suspected 
gravel and/or cobble was encountered while pushing a Shelby Tube within the glacio-lacustrine clay in 
test hole TH19-05 at an elevation of 217.6 m. 
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The undrained shear strength measured using the field Torvane ranged from 46 kPa to 61 kPa with an 
average of 55 kPa in the upper clay, and 25 kPa to 66 kPa with an average of 48 kPa in the lower clay. 
The undrained shear strength measured using the pocket penetrometer ranged from 36 kPa to 69 kPa 
with an average of 58 kPa in the upper clay, and 12 kPa to 79 kPa with an average of 47 kPa in the lower 
clay. 
 
Unconfined compressive strength testing was completed on glacio-lacustrine clay samples taken within 
the proposed trunk sewer alignment at varying depths. The measured undrained shear strength 
determined from unconfined compressive strength testing ranged from 17 kPa to 63 kPa with an average 
of 40 kPa. These results are in general agreement with that of the field Torvane and the pocket 
penetrometer and indicate that the glacio-lacustrine clay is soft to stiff in consistency. 
 
Swell testing was completed on five (5) glacio-lacustrine clay samples taken within the proposed trunk 
sewer alignment. The measured swell pressures ranged from 35 kPa to 120 kPa with an average of 68 
kPa, and the measured percent swell ranged from 1.9% to 3.4% with an average of 2.6%. 
 
Figure A7 in Appendix A shows variation of undrained shear strength with elevation in the glacio-
lacustrine clay deposit from pocket penetrometer, field Torvane, and unconfined compressive strength 
testing along the alignment. Figure A8 in Appendix A shows variation of moisture content and Atterberg 
Limits with elevation along the alignment, while Figure A9 in Appendix A shows variation of plasticity 
index with elevation along the alignment.  
 
No SPT’s were performed in the glacio-lacustrine clay along the alignment. 

7.2.5 Glacial Till 

A glacial till deposit was encountered beneath the glacio-lacustrine clay deposit at elevations ranging 
from 212.5 m to 218.6 m in test holes along the Semple Avenue Trunk Sewer alignment. The excavation 
of the shaft or shoring may extend into the till deposit. Test holes completed along the proposed 
alignment indicate generally decreasing glacial till contact elevation from west to east along the 
alignment. The thickness of the glacial till was confirmed to be 6.2 m in test hole SI15-01 which was 
drilled offset from the proposed alignment. The glacial till was generally classified as silt and sand, 
contained some clay to clayey, some gravel, and was light brown, compact to very dense, dry to wet, and 
of low plasticity. 

Auger refusal was encountered on suspected boulder and/or cobble within the glacial till layer in test 
holes TH19-05, TH19-14, and TH19-16. Although not verified during the advancement of the AECOM 
2012 and AECOM 2019 test holes along the proposed alignment, the glacial till is known to contain 
cobble and boulder size obstructions.  

The compactness of this soil unit varied from compact to very dense. The SPT blow counts for 300 mm 
ranged from 17 to greater than 50 blows. Insufficient numbers of SPT’s were carried out within the glacial 
till to perform a meaningful statistical analysis of the results. 

7.2.6 Boulders 

Boulders and cobbles were not directly observed during the geotechnical investigations (AECOM 2012 
and AECOM 2019) within the subsurface soils along the Semple Avenue Trunk Sewer alignment. 
Geotechnical investigations conducted along the proposed alignment indicate suspected cobble/gravel 
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within the glacio-lacustrine clay in test hole TH19-05 at an elevation of 217.6 m (0.6 m above till layer), 
and suspected cobbles and/or boulders within the glacial till in test holes TH19-05, TH19-14, TH19-16 at 
an approximate elevation between 211.1 m and 214.8 m. 

The proposed trunk sewer pipe will be installed within the glacio-lacustrine clay layer approximately 4 m 
to 10 m above the glacial till interface. Although not encountered during drilling at this site, occasional 
cobbles and/or boulders have been encountered during previous tunneling construction projects through 
the glacio-lacustrine clay layer in the Winnipeg area.  

For baseline purposes related to tunneling within the glacio-lacustrine clay layer, the Contractor shall 
assume that occasional cobbles may be encountered. 

It is understood that excavation of the shafts will extend through the upper complex soils and glacio-
lacustrine clay unit and may extend into the glacial till. 

For baseline purposes related to shaft excavation, the Contractor shall assume that the upper complex 
and glacio-lacustrine clay soils may contain occasional cobbles and boulders and shall select suitable 
excavation equipment to progress through these materials. It should be assumed that boulders will be 
less than 1 m3 in volume. 

 Bedrock Characterization 
Bedrock encountered offset from the proposed alignment in test hole SI15-01 was classified as limestone, 
and was encountered at an elevation of 205.2 m. The bedrock will not be encountered during the 
tunneling or excavation of launching/receiving shafts. 

 Groundwater Observations 
Groundwater instrumentation along the Semple Avenue Trunk Sewer alignment consists of three (3) 
standpipe piezometers installed in the test holes (TH19-01, TH19-05, and TH19-16) completed during the 
2019 investigation. Two (2) of the piezometers were installed within the glacial till unit, and one (1) of the 
piezometers was installed within the glacio-lacustrine clay unit. The instruments were monitored by 
AECOM between August 6, 2019 and September 3, 2019. Groundwater levels measured within the 
glacio-lacustrine clay and glacial till were generally consistent with each other and varied in elevation from 
223.6 m to 227.0 m. Variations in groundwater elevations within the glacio-lacustrine clay are mirrored 
within the glacial till, suggesting that there is a hydraulic connection between the two units. 

Groundwater levels fluctuate seasonally, and typically rise during the spring melt and after significant 
rainfall events and snowmelts. 

 Baseline Values 
The following sections provide geotechnical baseline values interpreted from laboratory and field test 
results along the proposed Semple Avenue Trunk Sewer alignment presented in the GDR. The baseline 
values presented can be used to assist the Contractor with design of the jacking pipes and shaft support 
system. Earth pressure distributions for temporary shoring design are provided in Appendix D of this 
GBR. 
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7.5.1 Overburden 

For baseline purposes, the unit weight, effective shear strength, undrained shear strength, and lateral 
earth pressure coefficient values for each soil strata are presented in Table 7-2. The measured and 
baseline undrained shear strength values for the glacio-lacustrine clay are presented graphically in 
Figure A7 in Appendix A. 
 

Table 7-2: Recommended Geotechnical Design Parameters for Overburden 

Soil Unit γ 
(kN/m3) 

 φ’ 
(deg) 

c’ 
(kPa) 

Su 

(kPa) Ka Kp Ko 

Upper Complex - Clay 18 16 2.0 60 0.57 1.75 0.72 
Upper Complex - Silt 18 24 0.0 30 0.42 2.38 0.59 
Upper Complex - Sand 18 24 0.0 - 0.42 2.38 0.59 
Glacio-Lacustrine Clay 16.7 14 5.0 35 0.61 1.64 0.76 
Glacial Till 19 28 0.0 - 0.36 2.78 0.53 

γ = bulk unit weight, φ’ = effective friction angle, c’ = effective cohesion, su = undrained shear strength, Ka = active earth pressure co-
efficient, Kp = passive earth pressure co-efficient, and Ko = at-rest earth pressure co-efficient 

 
The average liquid and plastic limits of the glacio-lacustrine clay have been selected as the baseline 
values. Therefore, the baseline liquid and plastic limits of the glacio-lacustrine clay are 72% and 23%, 
respectively. 
 
The baseline permeability of the glacio-lacustrine clay layer should be taken as 1 x 10-9 m/s. 

7.5.1.1 Swelling Potential of Glacio-Lacustrine Clay 

The swelling potential of the glacio-lacustrine clay unit was assessed following the criteria presented by 
Van Der Merwe (1964) and Taylor and Smith (1986) using the plasticity index and percentage of clay size 
particles provided in the GDR. The swelling potential of glacio-lacustrine clay was also assessed using 
the chart provided by Savage (2007) and Atterberg limits of the soils provided in the GDR. 

The swelling potential of clay is highest when a sample has a percentage of clay size particles and a high 
plasticity index (see Section 3.2 of GDR). The estimated swelling potential of the glacio-lacustrine clay 
unit is considered to be of high to very high severity based on the measured Atterberg Limits, plasticity 
index, and percentage of clay sized particles. Volumetric increases of the glacio-lacustrine clay are 
usually in the 2 percent range with swelling pressure generally less than 75 kPa according to Graham and 
Shields (1985). This is in general agreement with the results of swell testing completed on five samples 
collected from the glacio-lacustrine clay layer within the proposed alignment, which indicated swell 
pressures in the range of 35 kPa to 120 kPa and volumetric increases in the range of 1.9 % and 3.4%. 

For baseline purposes related to selection of the overcut and lubricants for tunneling operations, the 
glacio-lacustrine clay unit shall be considered to have a high to very high swelling potential. 

7.5.2 Groundwater 

The results of the AECOM 2019 investigation indicated a groundwater level in the glacial till ranging from 
EL. 223.6 m on August 6, 2019 at TH19-05 and EL. 227.0 m on August 6, 2019 at TH19-01. Groundwater 
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levels in the glacio-lacustrine clay from the AECOM 2019 investigation were approximately EL. 225.6 m
on for all monitoring dates at TH19-16, corresponding to Section 4 of the alignment (Station 1+500 to
1+742).

The baseline groundwater elevation should be taken as 227.0 m.

Frost Penetration
The depth of frost penetration has been estimated assuming a 50-year return Air Freezing Index of
2650°C days and snow free, un-insulated ground/pavement. The estimated maximum depth of frost
penetration for the near-surface soils encountered along the proposed alignment is 2.4 m.

All permanent structures (pipes, foundations, manholes, chambers, etc.) below the finished grade should
be protected from lateral and vertical frost heave forces by burial below the estimated maximum depth of
frost and/or by providing insulation.

Frost Susceptibility
The surficial upper complex soils encountered on site are highly frost susceptible. These soils have
propensity to grow ice lenses and heave during freezing, and loss strength during thaw. Silts are
particularly susceptible to frost action due to their grain-size range. The installation depths for the trunk
sewer or any pipes should be situated below the frost penetration depth. Backfill material should consist
of non-frost susceptible granular material.
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8. Design and Construction 
Considerations 

 General 
General design and construction considerations applicable to the proposed shafts and tunnel sections 
along the proposed Semple Avenue Trunk Sewer alignment are provided in the following sections.  

 Trenchless Pipe Installation Methods 
In general, there are two common methods of tunneling for pipe installation: One-pass and two-pass 
methods. 
 

• One-pass Method: involves installation of a structurally designed carrier pipe that supports the 
tunnel. 

• Two-pass Method: involves initial installation of a primary tunnel support system, followed by 
installation of the carrier pipe and cellular grouting of the area between primary supports system 
and the carrier pipe. The primary support system can be steel rib and wood lagging, liner plate, 
steel pipe casing, precast concrete pipes, or cast-in-place concrete liners. Following construction 
of the first pass, the carrier pipe is installed in the center of the primary support system, supported 
by spacers, and the area between the passes is grouted for permanent support. This method is 
commonly used for watermain construction but may also be used for storm, waste, and combined 
sewer construction. 

Both one-pass and two-pass construction methods are considered feasible for the ground conditions 
encountered at the project site. 
 
For construction of the tunnel, several different types of tunneling equipment and methods may be used, 
and have been discussed below: 
 

• Excavator Shield Machine: an open-face tunneling solution is to install pipes with the two-pass 
method. The machine has a small excavator inside of the shield, and the jacking system of the 
machine pushes against the primary support system to advance forward. The machine shield 
acts to support the ground while the primary support system is installed. The excavated soil is 
typically removed by a conveyor (chain or belt) to the disposal area. Following construction and 
grouting of the primary support system, pipe jacking would be used to install the carrier pipe in 
the center of the primary support system, supported by spacers, and the area between the 
passes grouted for permanent support. 

This tunneling equipment is typically appropriate when tunneling above the groundwater level or 
through low permeability soils (such as the high plasticity glacio-lacustrine clay encountered at 
this project site) where seepage amounts are small and can easily be managed by incorporating 
drainage and sump pump systems. However, anticipated settlements associated with this 
tunneling equipment is typically higher in comparison to other equipment as a result of an 
increased potential for ground loss at the tunnel face. 
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• Tunnel Boring Machine (TBM) is equipment that can be operated in open-face or closed-face 
modes (depending on the type of TBM selected and ground conditions) to install pipes in soft to 
firm overburden soil, soft rock, hard rock, or mixed conditions. This equipment is suitable for 
gravity flow pipes wherein precise horizontal alignment and grade must be met, or when tunneling 
through poor soil conditions. Tunnel boring machines may be used as part of the one-pass or 
two-pass tunneling methods. 

For the two-pass method of construction, a larger TBM diameter than what is proposed for the 
carrier pipe would be required to overcut and install the primary support system/liner. Following 
construction and grouting of the primary support system, pipe jacking would be used to install the 
carrier pipe in the center of the primary support system, supported by spacers, and the area 
between the passes grouted for permanent support. 

For the one-pass method of construction, advancement of the TBM and installation of the carrier 
pipe would be done using pipe jacking. 

o Pressurized Slurry Machine: Pressurized Slurry Machines use a slurry mixture to 
pressurize the face of the tunnel and to transport the spoil back to the separation plant at the 
entry shaft. This pressurized slurry is used to counter balance the soil and/or groundwater 
pressure on the cutter head. The slurry is a mix of water and bentonite and/or polymer 
additives. Slurry is pumped through to the cutter head via hoses running through the jacked 
pipe. Excavated soil (spoil) falls into the machine, at the back of the cutter head and is then 
transported as suspended material in the slurry and transferred to a slurry separation plant at 
surface. Here, the spoil is filtered from the slurry and the slurry is recycled into the system. 
Disposed spoil is transported off site in accordance with Contract requirements. 

Slurry machines are typically required if difficult ground conditions are present or if there are 
high permeable ground condition with high water level and groundwater heads. Slurry 
machines are typically used in higher grain soils such as gravels, sands, and silts, or a mix. 
For high percentage clay content soils such as the glacio-lacustrine clay along the tunnel 
alignment, the addition of a cyclone machine to the laydown area is recommended to remove 
the clay particles from the bentonite slurry via density separation, which would otherwise 
result in an increasingly thick slurry that may cause slow advance rate or even no advance 
rate. This machine requires smaller compound areas than conventional TBM tunnelling, 
which could prove advantageous on this project where it may be difficult to obtain large 
enough compounds to permit efficient conventional tunnelling operations, or where impacts to 
traffic or property acquisition are expected. 

o Earth Pressure Balance (EPB) TBM: A tunnel boring machine that functions by applying 
pressure to a rotating cutting head, closing the face and equalizing the pressure against the 
in-situ ground and water pressures of the soil. In the case of the Semple Avenue Trunk 
Sewer tunnel, most EPB TBM’s could be readily converted to operate in open mode, which 
could be utilized for a more rapid advancement of the tunnel construction given that the 
entirety of the tunnel is to be located within the stable glacio-lacustrine clay formation.  In 
Earth-Pressure Balance mode, the precast concrete segmental liner installed within the can 
section of the TBM and the TBM move forward by pushing against the segmental liner, or 
advanced by pipe jacking. 

• Pipe Jacking. Pipe jacking involves advancing pipe within the tunnel using jacking apparatus 
located in the shaft. Pipe jacking can form a part of one-pass or two-pass methods of installation. 
The type of pipe selected for this method must be round with a smooth uniform outer surface that 
limits soil skin friction, which can shorten drive lengths considerably. The pipe sections need 
watertight joints to connect to each other and form a waterproof tunnel. The pipe ends must also 
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be flush and smooth to allow for an even distribution of jacking force, as uneven load can cause 
the pipe to fracture and fail. Jacking pipes for pipe jacking rigs are available in various materials 
including:  

o Reinforced concrete pipe (RCP). 
o Centrifugally cast glass-fiber-reinforced polymer mortar (CCFRPM). 
o Polymer concrete pipe (PCP). 
o Vitrified clay pipe (VCP). 
o Steel pipe. 
o PVC Pipe. 
 

Other trenchless methodologies are not considered for construction of the Semple Avenue Trunk Sewer 
as they either do not meet the proposed carrier pipe sizing (greater than 2100 mm for the two-pass 
method), maximum drive length (approximately 250 m if shafts at all side streets are proposed), or 
accuracy requirements for the combined sewer design. 

 Ground Settlement 
8.3.1 Empirical Calculations for Settlement 

Tunnel excavation causes ground movements with a settlement trough developing above and ahead of 
the tunnel. Figure 8-1 shows a visualisation of the settlement induced trough in two and three 
dimensions. 

 
 

Figure 8-1: 2D (left) and 3D (right) Depictions of Tunnel Induced Ground Settlement Trough 
(Fargnoli et al. 2013, Attewell et al., 1986) 
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Analysis using various methods (Peck, 1969; O’Reilly, 1991; Fujita, 1989) demonstrates that the resulting 
transverse settlement trough from tunnel construction can be modelled as a Gaussian distribution curve 
(Equation 1). 

 
 

      (Equation 1) 
 
 

where: 
 

Smax is maximum settlement on the tunnel center line [m] 
             VL is the assumed ground loss ratio 
 d is the tunnel diameter [m] 
             i is the horizontal distance from the tunnel center line to the point of 

inflection on the settlement trough [m] 
 
Ground loss ratio of the tunnel is defined as: 

 
VL,tunnel = V2/V1                                 (Equation 2) 
 
where: 
 

V2 is the volume of the bored tunnel 
V1 is the volume of ground loss zone around the tunnel face 

 
For tunneling methods, the ground loss ratio varies depending on the size of the bored tunnel and the 
tunneling method used. Tunneling via TBM’s typically results in ground losses of 0.5% or less, while other 
methods such as auger boring (“jack and bore”) may result in ground losses up to 2.0%. These ranges 
will be considered in the calculation of the maximum settlement along the tunnel alignment. 
 
The settlement at any distance from the tunnel centerline can be calculated as: 

    
              (Equation 3) 

 
 
 

where: 
 

S is the settlement at a horizontal distance from the centerline [m] 
y is the horizontal distance from the centerline [m]  
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These equations are based on the assumption that the settlement profile above a single tunnel is of 
normal probability, modelled by a Gaussian curve. The ground deformation is assumed to take place at a 
constant volume. 
 
O’Reilly/New (1991) expanded on this model, and expressed the trough width parameter ‘i’ as:  

 
i = KZo               (Equation 4)  
 
where: 
 

K  is a dimensionless empirical ratio describing the trough width depending on the soil type 
  Zo  is the depth of the tunnel axis below ground level 
 
The data used in this analysis covered a range of tunnel axis depths. The variable ‘K’ was assumed to 
have a constant value, independent of both tunnel depth and diameter.  
 
The ‘K’ value for various soils is usually in the following range (Takahiro Aoyagi, 1995): 
 
 K = 0.25 - 0.35  for sandy, granular, or cohesionless soils 
 K = 0.4 - 0.5  for cohesive soils, such as stiff clay 
 K = 0.7   for soft, silty clay 
 
The subsurface conditions along the tunnel alignment predominantly consist of glacio-lacustrine cohesive 
clay, with some layers of cohesive silt, cohesive fill, and topsoil. The tunnel is not anticipated to hit the 
underlaying glacial till. 
 
For a conservative estimate, the smallest ‘K’ values in the above ranges were selected as baseline 
values, as smaller ‘K’ values result in smaller ‘i’ (trough widths) which are inversely related to the 
maximum settlement value: 
 

• 0.25 for topsoil and sand. 
• 0.4 for cohesive fill and cohesive upper complex soils (clay or silt). 
• 0.5 for cohesive glacio-lacustrine clay. 

As a result of variable soil strata above the tunnel axis along the proposed alignment, a modification to 
the formula was used to provide a more accurate ‘i’ value and consequent settlement estimates. This 
modification consists of a summation of the ‘i’ value for all strata according to strata thickness as shown in 
Equation 5. 

     
   (Equation 5) 

 
 
The above settlement equations do not consider the existing ground surface (e.g. roadways) or 
underground structures/infrastructure (e.g. pipes, chambers), but will account for changes in topography 
and overburden cover along the proposed tunnel alignment. 
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8.3.2 Settlement Analysis 

Settlement calculations were based on the locally available C76 (ASTM C257) jacking pipe (Lafarge and 
Inland Pipe) which has the following cross-sectional dimensions. 
 

• 1800 nominal pipe: 1828 mm ID, 2223 mm OD, 197 mm wall thickness 
• 2100 nominal pipe: 2133 mm ID, 2578 mm OD, 222 mm wall thickness 

 
Note that the method of trenchless construction for this project is open to the Contractor, therefore 
various pipe types may be proposed, as long as the nominal inner diameter of 1800 mm and 2100 mm, 
and other technical specifications of the pipe are met according to industry and client standards. 

8.3.2.1 Settlement Contours and Profile 

Figure 8-2 presents a 3D view of the estimated surface settlement along the proposed tunnel alignment, 
based on the pipe sizing discussed above and relevant borehole data (AECOM 2012, AECOM 2019). 

 
Figure 8-2: 3D Depiction of Soil Settlement Along Tunnel Alignment at 0.5% Ground Loss 

From the above visuals, there are two noticeable settlement troughs which will be discussed later in this 
section. The maximum overburden cover along the tunnel alignment ranges from 3.70 m to 6.43 m. The 
maximum calculated settlement using Equation 1 along the alignment ranges from 2.6 mm to 7.8 mm 
(assuming 0.5% ground loss). A graph showing the various maximum settlement estimates along the 
proposed tunnel alignment for various ground loss values is illustrated in Figure 8-3 below. 
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Figure 8-3: Profile of Ground Settlement Along Proposed Alignment (Various Ground 
Loss %) 

8.3.2.2 Settlement Sections at Key Locations 

The following sections shall discuss projected settlement at locations of interest.  
 

• Station 0+775.20 (TH19-07) - This is an area of potential high settlement. A 1.0 m thick sand 
lens was observed in testhole TH19-07, resulting in a lower ‘K’ value, a reduced ‘i’ value (trough 
width), and projects a deeper trough with higher settlement. A graphical visual of the settlement at 
this location for various ground loss values is presented in Figure 8-4. 

• Station 1+656.60 (TH19-16) - This is an area of potential localized high settlement. The ground 
surface at this location is the lowest along the alignment at an elevation of 228.6 m with 
approximately 3.4 m of cover to the crown of the 2100 mm pipe. A graph of the settlement at this 
location for various ground loss values is presented in Figure 8-4. 
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8.3.2.3 Settlement and Ground Loss 

Table 8-1 below presents the ground settlement data at the key locations listed above, assuming various 
ground loss percentages and using the maximum settlement equation (Equation 1). 
 

Table 8-1: Maximum Ground Settlement at Various Ground Loss Ratios [mm] 
 

Ground Loss % 
Station 0.5% 1.0% 1.5% 2.0% 

0+775.50 5.6 11.4 17.0 22.7 
1+656.60 7.8 15.6 23.5 31.3 

 
The City of Winnipeg does not have set standards regarding the limit of settlement or subsidence caused 
by underground works.  
 
For ground loss above 1.0%, settlement values above 10 mm are expected at Sta. 0+775.50 and Sta. 
1+656.60. Settlement under this span of the drive can be managed by applying pressure to the 
excavation face using the modified auger head and by injecting ground improvements additives into the 
soil as a grout to improve soil stability. Once the pipe is fully driven, additional support will be applied via 
bentonite slurry to backfill the annular space between the tunnel and ground. Grouting should be 
completed as soon as possible after the drive is finished in order to permanently fill the annular space and 
control settlement. Care should be taken to maintain less than 1.0% ground loss in these sections. 
 
For baseline purposes, settlements up to 10 mm at 0.5% ground loss should be expected, and 
settlements in excess of 10 mm at greater than or equal to 1.0% ground loss should be expected. 
 
An experienced trenchless tunnelling contractor should be selected in order to maintain control of ground 
loss during tunnelling operations. It is recommended that the trenchless tunneling contractors be capable 
of maintaining ground loss of less than 1.0%, and that this should be noted in the contract documents at 
the issue of tender. 
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Figure 8-4: Settlement at Sta. 0+775.50 (Left) and Sta. 1+656.60 (Right) (Various Ground Loss %) 
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 Launching and Receiving Shafts 
The launching and receiving shafts will be constructed within the glacio-lacustrine clay deposit. General 
design and construction considerations are outlined below: 

• A minimum of two (2) and maximum of eight (8) shafts are planned for construction as part of the 
proposed Semple Avenue Trunk Sewer. Shafts are to be located at McKenzie Street, McGregor 
Street, Andrews Street, Powers Street, Salter Street, Aikins Street, adjacent to Main Street 
(outside of Main Street right-of-way), and Scotia Street. The shafts shall be large enough to 
accommodate launching and retrieving of the tunneling equipment, while providing space 
required for carrier pipe installation for construction of the sewer as per Contract Drawings. 

• Shafts will be used to launch and/or retrieve the tunneling equipment and provide access and 
space for construction of the tunnel and permanent structures within the shafts. The shafts will be 
constructed within the glacio-lacustrine clay deposit. Shaft inverts are shown on the Construction 
Drawings. 

• The approximate depths (measured from top of shaft to invert of pipe) of the shafts to be 
constructed range from 8.0 m to 8.7 m below ground surface. 

• The baseline unit weight, effective shear strength, undrained shear strength, lateral earth 
pressure coefficient values for each type of soil to be encountered is provided in Section 7.5.1 of 
this GBR. 

• For each shaft location, baseline elevations of each soil unit are presented in Table B1 to  
Table B8 in Appendix B of this GBR. 

• The retrieval shaft constructed as part of the Semple Outfall project was backfilled with pit-run 
material upon completion and is located directly adjacent to the proposed retrieval shaft at Scotia 
Street. The shaft design in the vicinity of the 2100 LDS tie-in location at Scotia Street should 
therefore consider the presence of pit-run backfill material. 

• The baseline groundwater elevations are provided in Section 7.5.2 of this GBR. 

• The Contractor is responsible for the design of temporary support systems and shoring 
considered necessary for shafts in accordance with the Contract Documents. 

• Temporary support systems are required to be designed for lateral earth pressure, lateral 
hydrostatic pressures, surcharge of equipment adjacent to the shaft, and should be capable of 
controlling ground movement in accordance with the Contract Documents. Earth pressure 
distributions for temporary shoring design are provided in Appendix D of this GBR. 

• There are existing utilities (sanitary, storm/waste, gas, electric, fibre communication cables) 
adjacent to the proposed shaft locations. Ground movements are anticipated around the 
excavation; therefore, the Contractor shall make an assessment of the potential adverse impacts 
and, where necessary, adopt suitable measures to prevent any damage to the utilities 
(underground and overhead) and nearby buildings. 

• Shaft walls and base slabs must be designed to resist uplift forces due to buoyancy and basal 
heave, unless the Contractor is able to demonstrate that heave is not a concern and that 
buoyancy pressures can be relieved in a controlled manner. 

• Occasional cobbles and boulders are anticipated during excavation at the proposed shaft 
locations. It is anticipated that these cobbles and boulders will be less than 1 m3 in diameter and 
can therefore be removed using standard excavation equipment. 
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• The Contractor shall be prepared to collect and discharge potential seepage within the shafts and 
meet the discharge requirements indicated in the Contract Documents. Given the low 
permeability of glacio-lacustrine clays, seepage is expected to be minimal and manageable using 
sump pumps. 

8.4.1 Base Heave 

Figure 8-5 provides calculated factors of safety against basal heave for varying groundwater level (GWL) 
elevations and varying thicknesses of glacio-lacustrine clay beneath the shaft (measured from the base of 
the shaft to the glacial till interface). Information presented was calculated using an average ground 
surface elevation of 231.1 m, glacio-lacustrine clay baseline parameters presented in Section 7.5 of this 
GBR, assumed maximum shaft diameter of 10 m, and an assumed maximum shaft excavation depth of 
9.0 m.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The base of the shaft and shoring should be designed to achieve a minimum factor of safety of 1.3 with 
respect to basal heave. All shafts are required to have a concrete base designed to prevent basal heave 
and prevent the migration of fines from native soils and infiltration of groundwater into the shaft. 
 
It is suggested that groundwater monitoring wells be installed by the Contractor at each proposed shaft 
location to allow for measurement of piezometric conditions in the vicinity of the proposed shafts during 
construction. Groundwater conditions present at the time of construction and the thickness of glacio-
lacustrine clay beneath the proposed shafts may identify the need for groundwater depressurization in 
order to satisfy required minimum factor of safety design criteria with respect to basal heave. 

8.4.2 Lateral Pressures 

The shafts shall be designed to support lateral earth pressure, lateral hydrostatic pressure, utility loads, 
equipment, traffic load, surcharge load, and basal heave. The excavation of the shafts shall not damage 
the adjacent structures. The Contractor is responsible for the design of braced/anchored shaft support 
systems in accordance with the design parameters provided in Table 7-2 and the baseline groundwater 

Figure 8-5: Calculated Factor of Safety (FS) Against Basal Heave 
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levels provided in Section 7.5.2. Equation 6 can be used to estimate lateral earth and hydrostatic 
pressure for temporary shoring within cohesive soil units. The lateral pressure on the buried shafts may 
be estimated using Equation 7 if a permanent dewatering system is provided below the shaft base.  
 

P = K[γ(H-Hw) + γ‘Hw] + K(γd + q) + γwHw  (Equation 6) 
P = KγH + K(γd + q) (Equation 7) 

 
where: 
 

P lateral earth and hydrostatic pressure [kPa] 
K coefficient of lateral earth pressure, Ko, Ka, or Kp. For rigid shaft, use Ko 
γ bulk unit weight of backfill soil above groundwater level [kN/m3]   
H height of shoring above base of the shaft [m] 
d height of ground surface above shoring [m]  
γ’ effective unit weight of backfill soil below groundwater level (γ-γw) [kN/m3] 
Hw height of groundwater above the base of the shaft [m] 
γw unit weight of water [9.81 kN/m3] 
q surcharge pressure at ground level [kPa] 

 
Minimum factors of safety against sliding and overturning are 1.5 and 2, respectively. 

 Tunnelling 
General design and construction considerations for the proposed tunnel are provided below: 

• The Contractor may use one-pass tunneling method that incorporates pipe jacking, or two-pass 
tunneling method that incorporate construction of a primary support system and subsequent 
jacking of the carrier pipes and grouting. 

• Tunnel is to be constructed within the glacio-lacustrine clay layer approximately 4.5 m to 10.0 m 
above the glacial till deposit (measured from glacial till interface to carrier pipe invert) and in 
accordance with the Contract Documents. 

• Tunneling equipment selected by the Contractor must be suited to the glacio-lacustrine clay soil 
conditions discussed in Section 7.5 and presented in the GDR. 

• Groundwater flow into the tunnel should be collected by the Contractor and discharged according 
to the requirements indicated in the Contract Documents. Given the low permeability of glacio-
lacustrine clays, seepage is expected to be minimal and manageable using sump pumps. 

 An assessment of anticipated tunnel face stability, and stickiness and clogging potential of the glacio-
lacustrine clay are provided in the subsequent sections. 

8.5.1 Tunnel Face Stability 

The Tunnelman Ground Classification System (TGCS), developed by Terzaghi (1950) and modified by 
Heuer (1974) has been adopted for the description of the anticipated behavior of the overburden soil 
deposits. It should be noted that the TGCS terms provide a description of the behavior of the different soil 
types at an unsupported vertical tunnel face under atmospheric conditions. Therefore, the TGCS is 
applicable for open-face tunneling methods but not for pressurized closed-face tunneling methods. A 
copy of the TGCS has been included in Appendix C to give a general idea of soil face stability behavior 
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at an unsupported vertical tunnel face and shall be adopted as the baseline tunneling classification 
system for this project. 

The pipe will be installed in soft to stiff ground consisting, on average, of the following gradation: clay 
(74%), silt (23%), and sand (3%) (AECOM 2012, AECOM 2019). Based on the ground conditions, the 
entire tunnel will be installed in highly plastic glacio-lacustrine clay. The groundwater levels measured in 
summer 2019 range from approximately 2.0 m above the tunnel crown to 1.5 m below the tunnel crown 
from Sta. 0+202 to Sta. 0+600, and approximately at the tunnel crown elevation from Sta. 1+500 to Sta. 
1+742. Therefore, highly saturated soil conditions are expected along the alignment. Data is not available 
between Sta. 0+600 to Sta. 1+500 but are inferred to be within the above ranges. 

For tunneling within the glacio-lacustrine clay layer, the anticipated face stability can be further described 
through calculation of the fundamental ratio for characterizing the instability of the face, know as the 
overload factor “Ns”, according to Equation 8 (Broms and Bennemark, 1967): 

Ns = (γH - Pi)/Su  (Equation 8) 
 
where: 
 

γ is unit weight of soil [kN/m3]; 
H is depth to tunnel axis [m]; 
Pi is support pressure within tunnel; and, 
Su is undrained shear strength of soil prior to excavation [kPa]. 

 
Typically, field observations have indicated that overload factors ranging from 5 to 7 result in tunnelling 
difficulties and potential tunnel face instability (Peck, 1969). 
 
Calculation of the overload factor using the design undrained shear strength value of the glacio-lacustrine 
clay and minima/maxima depth to tunnel axis values along the alignment indicate an overload factor 
ranging from 2 to 4. The estimated overload factor indicates that an unsupported tunnel face through the 
glacio-lacustrine clay layer may have moderate squeezing potential within the tunneling area. 

For baseline purposes related to tunneling through the glacio-lacustrine clay, the Contractor shall assume 
a moderate squeezing potential within the tunneling area. 

8.5.2 Stickiness and Clogging Potential 

The excavation of cohesive soils (glacio-lacustrine clay) by means of TBM’s creates the potential for 
adhesion of clay at the cutterhead, work chamber, transport system (i.e. slurry lines, conveyors, etc.), and 
may create excessive friction that can potentially prevent advancement of the shield. The adhesion of 
clay material to each other and metal surfaces is termed stickiness. The stickiness may result in the 
clogging and blockage of the cutterhead and transport system leading to delays and slower advance 
rates. 

The potential for clogging while tunneling through glacio-lacustrine clay was assessed using charts 
suggested by Hollmann and Thewes (2013). These charts are considered applicable for the tunneling 
methods under consideration for this project. Results of Atterberg Limits (plastic limit, liquid limit) and 
natural moisture content tests presented in the GDR were plotted on this chart to evaluate the clogging 
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potential of the glacio-lacustrine clay and has been presented as Figure A10 in Appendix A. Results of 
this plot indicate the clogging potential of the glacio-lacustrine clay to vary from little to strong.  

For baseline purposes, the glacio-lacustrine clay unit encountered at the site shall be considered to have 
high stickiness and strong clogging potential (Hollman and Thewes, 2013). The Contractor shall select 
suitable tunneling equipment to handle soils with strong clogging potential. 

High clogging potential may result in reduced tunneling progress and increased project costs. The 
proposed TBM tunnelling for this project should therefore be designed to mitigate the potential clogging 
problem. The Contractor may consider suggestions by Thewes and Burger (2004) in the design of the 
TBM to mitigate the risk of clogging: 

• Enlarging passages and other obstructions in the slurry transport system from tunnel face to 
slurry lines. 

• Increasing the ratio of suspension flow rate to the volume of the excavated soil to prevent 
accumulation of clay in the chamber. 

• Avoiding clay agglomeration by increasing agitation in areas prone to material settlement; 
• Avoiding closed-type cutting wheels. 
• Optimizing the cutting tools to get a favorable clay chip size. 
• Using suitable anti-clay soil conditioners to reduce the potential for clogging. 
• Providing high pressure water jets in the cutter head chamber. 

 Temporary Excavations 
Temporary excavations will be required to facilitate the construction of the proposed Semple Avenue 
trunk sewer. All excavation work will be required to be performed in accordance with the Workplace 
Safety and Health Act and Part 26 of the Manitoba Workplace Safety and Health Regulation M.R. 
217/2006. 

Excavations performed adjacent to the existing roadway or infrastructure will require temporary shoring or 
bracing. Excavations deeper than 3.0 m are required to be designed and stamped by an experienced 
Professional Engineer with an expertise in Geotechnical engineering prior to construction. The shoring 
design should account for all applicable surcharge loads. Openings and voids behind shoring lagging or 
sheet piles shall be backfilled with grout. 

Upper Complex sands and silts have been known to be water bearing and may be susceptible to 
seepage and strength loss due to construction activities. Surface runoff shall be directed away from open 
excavations, and placement of water-proof material on exposed excavation slopes shall be required to 
prevent saturation of soil. 

Baseline soil and groundwater conditions presented in Section 7.5 and information related to seepage 
from test holes in the GDR should be considered in design of the temporary excavations. Earth pressure 
distributions to assist with temporary shoring design are provided in Appendix D of this GBR. 

 Impact on Existing Structures 
Some degree of settlement, heave, and lateral movement will be an inevitable consequence of the 
construction of the shafts and tunnels. This may cause movement around the excavation and of nearby 
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utilities, roadways and buildings. The Contractor shall undertake construction in a fashion which 
maintains movements of utilities and adjacent structures within acceptable pre-defined limits, shown on 
the Contract Drawings, to ensure that there will be no adverse impacts or damage to the adjacent 
infrastructure. 

If a pressurized closed-face TBM (either Slurry or EPB) is used for installation of the Semple Avenue 
Trunk Sewer, minor ground loss can be expected at the face of the TBM and from some convergence of 
the soil into the annular gap surrounding the trailing pipes. This would cause some degree of ground 
movement and settlement longitudinally and transverse to the direction of tunneling, as discussed in 
Section 8.3. 

More settlement is expected if using a Shield Excavator Machine due to the open-face, however as the 
entire tunnel will be in cohesive clay with high face stability (overload factor < 5), settlement is still 
expected to be minor along the alignment. 

To ensure that ground movements, settlements, and movements of adjacent utilities and buildings are 
maintained within acceptable limits it is expected that the Contractor will adopt the following measures:  

• Maintain the clearances indicated in the Contract Documents when tunnelling below or adjacent 
to utilities and buildings. 

• Minimize the magnitude of ground loss due to trenchless operations by:  
o Utilizing an appropriate tunnelling machine. 
o Utilizing appropriate trenchless methods for the stub connections at the shaft locations. 
o Using experienced tunneling operators who will carefully control machine operating 

parameters for optimum results. 
o Limiting the degree of radial overcut. 

• The Contractor should be highly experienced to avoid improper operation of the tunneling 
machine. 

• Install and monitor the instrumentation shown on the Contract Documents and adopt suitable 
corrective measures in the event that instrumentation readings equal or exceed pre-defined alert 
levels. 

 Instrumentation Program 
The potential impact of tunnel construction on adjacent structures should be monitored by the Contractor 
and instrumentation implemented to monitor ground movements, settlement of any structures within the 
zone of influence, tunnel convergence, ground vibration, and level of noise. Details of instrumentation 
“Review Level” and “Alert Level” thresholds and amount of displacement/distortion allowed are provided 
in the Contract Documents. 

 Groundwater Management and Spoil Disposal 
The Contractor shall be familiar with local spoil disposal regulations, and include the cost of all 
monitoring, testing, analyses, permits, and treatment necessary to meet the City of Winnipeg disposal 
guidelines as part of the Tender. 

The Contractor’s Environmental Construction Operations (ECO) Plan shall provide the methodology for 
managing impacted soils and groundwater, if encountered. The Contractor shall be responsible for 
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managing and discharging groundwater in accordance with the applicable City of Winnipeg By-Laws and 
applicable provincial and federal regulatory requirements. Routine monitoring of groundwater discharge 
quality by the Contractor will be required throughout construction. 

In order to maintain safe working conditions in the excavation and to protect against instability of the 
excavation base, water shall not be allowed to accumulate anywhere within the excavations. Effective 
drainage and sump pump systems will be required below the base of the excavation to maintain a firm, 
dry working surface. The Contractor shall design the internal drainage system to efficiently collect 
groundwater seepage and all water inflow draining in to the excavation shall be pumped out and treated 
or use a watertight concrete slab designed to resist uplift. The Contractor shall be responsible to prevent 
surface runoff from entering the excavation. 

Disposal of all construction generated spoil shall conform to all applicable laws and regulation and be in 
accordance with Contract requirements. 

 Soil Chemistry 
Soil samples collected from the Upper Complex and Glacio-Lacustrine soil layers tested for percentage of 
sulphate content indicate a moderate (S-3) class of exposure to sulphate attack according to CAN/CSA 
A23.1-M94 (Concrete Materials and Methods of Concrete Construction). However, it is known that upper 
complex and glacio-lacustrine clay soils in the Winnipeg area commonly have a very severe (S-1) class of 
exposure to sulphate attack.  

For baseline purposes related to potential sulphate attack, the upper complex unit and glacio-lacustrine 
clay unit should be considered to have a very severe (S-1) class of exposure to sulphate attack. 

Soil samples collected from the Upper Complex and Glacio-Lacustrine soil layers and tested for resistivity 
indicate corrosive to extremely corrosive soils (Roberge, 1999).  

For baseline purposes related to corrosivity of soils, the upper complex unit and glacio-lacustrine clay unit 
should be considered as extremely corrosive. 



Appendix A
Figures

· Figure A1: Site Location Plan and Semple Avenue Trunk Sewer Alignment

· Figure A2 to A6: Stratigraphic Section of Semple Avenue Trunk Sewer Alignment

· Figure A7: Undrained Shear Strength vs. Elevation Along Alignment (Glacio-Lacustrine Clay)

· Figure A8: Moisture Content and Atterberg Limits vs. Elevation Along Alignment (Glacio-
Lacustrine Clay)

· Figure A9: Plasticity Index vs. Elevation Along Alignment (Glacio-Lacustrine Clay)

· Figure A10: Clogging Potential (Glacio-Lacustrine Clay)



FI
G

U
R

E:
 A

1

SE
M

PL
E 

A
VE

N
U

E 
TR

U
N

K
 S

EW
ER

G
EO

TE
C

H
N

IC
A

L 
B

A
SE

LI
N

E 
R

EP
O

R
T

C
IT

Y 
O

F 
W

IN
N

IP
EG

, W
A

TE
R

 A
N

D
 W

A
ST

E 
D

EP
A

R
TM

EN
T



0+
20

2.
26

  M
H

._
_

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

0+
20

0

0+
25

0

0+
30

0

0+
35

0

0+
40

0

0+
45

0

0+
15

0

222.0

221.0

220.0

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

LEGEND

FILL

SILTY SAND

INTERMEDIATE PLASTIC SILTTOPSOIL

LOW PLASTIC SILT

HIGH PLASTIC CLAY

GLACIAL TILL

NOTE 1: THIS FIGURE SHOULD BE USED FOR BASELINE PURPOSES ONLY AND SHOULD BE READ IN CONJUNCTION WITH THE GEOTECHNICAL BASELINE (GBR) AND DATA REPORT (GDR).  THIS FIGURE PROVIDES BASELINE STRATIGRAPHIC CROSS SECTION ALONG THE TUNNEL SECTIONS ONLY.  FOR BASELINE STRATIGRAPHIC CONDITIONS AT THE SHAFT LOCATIONS, REFER TO GBR.

SPT (N)  VALUES66

NOTE 2:  SUBSURFACE CONDITIONS ARE KNOWN ONLY AT THE TEST HOLE LOCATIONS.  THE ACTUAL GROUND CONDITIONS BETWEEN THE TEST HOLES MAY VARY.
NOTE 3:  DETAILED DESCRIPTIONS OF MATERIALS, CHARACTERISTICS AND VARIABILITY ANTICIPATED WITHIN EACH SOIL UNIT ARE PRESENTED IN THE GDR AND GBR.  FOR DETAILS OF THE TEST HOLE LOGS AND GROUNDWATER MEASUREMENTS REFER TO GDR. 

TH19-01

TH19-02

TH19-03
TH19-04219.0 219.0

218.0 218.0

217.0 217.0

216.0 216.0

215.0 215.0

59

50/76 mm

NEW 1800 LDS

ORIGINAL GROUND ALONG CL OF ROAD
McKENZIE

ST

NOTE 4:  LOCATION OF EXISTING UTILITIES ARE NOT SHOWN. FOR DETAILS ON EXISTING UTILITY LOCATIONS REFER TO DRAWINGS/SPECS.

214.0

213.0

212.0

211.0

214.0

213.0

212.0

211.0

McGREGOR
ST

0+
49

0 
M

AT
C

H
LI

N
E

SEMPLE AVE M
cG

R
EG

O
R

 S
T

M
cK

EN
ZI

E 
ST

NEW 1800 LDS

NEW 300 LDS

N

TH
-

19
01

TH
-

19
02

TH
-

19
03

TH

-
19

04

SE
M

PL
E 

A
VE

N
U

E 
TR

U
N

K
 S

EW
ER

G
EO

TE
C

H
N

IC
A

L 
D

A
TA

 R
EP

O
R

T
C

IT
Y 

O
F 

W
IN

N
IP

EG
, W

AT
ER

 A
N

D
 W

AS
TE

 D
EP

AR
TM

EN
T

 

AN
SI

 B
 2

79
.4

m
m

 x
 4

31
.8

m
m

La
st

 s
av

ed
 b

y:
 C

O
O

PE
R

KL
(2

01
9-

10
-0

8)
   

La
st

 P
lo

tte
d:

 2
01

9-
11

-2
8

Pr
oj

ec
t M

an
ag

em
en

t I
ni

tia
ls

:
D

es
ig

ne
r:

C
he

ck
ed

:
Ap

pr
ov

ed
:

Fi
le

na
m

e:
 P

:\6
05

99
38

5\
90

0-
C

AD
_G

IS
\9

10
-C

AD
\2

5-
SK

ET
C

H
ES

\B
\6

05
99

38
5-

FI
G

-3
0-

00
00

-B
-1

00
4.

D
W

G

ST
R

A
TI

G
R

A
PH

IC
 S

EC
TI

O
N

 O
F 

SE
M

PL
E 

A
VE

N
U

E
TR

U
N

K
 S

EW
ER

 A
LI

G
N

M
EN

T
ST

N
 0

+1
50

 T
O

 S
TN

 0
+4

90
FI

G
U

R
E:

 4
A

 

__
__

_
__

__
_

__
__

_

M
A

TC
H

LIN
E A

T STA
 0+490

R
EFER

 TO
 FIG

. 4B

FI
G

U
R

E:
 A

2
G

EO
TE

C
H

N
IC

A
L 

B
A

SE
LI

N
E 

R
EP

O
R

T



0+
60

0.
11

  M
H

._
_

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

0+
50

0

0+
55

0

0+
60

0

0+
65

0

0+
70

0

0+
75

0

0+
80

0

TH19-05

TH19-06

TH19-07

219.0

218.0

217.0

216.0

215.0

219.0

218.0

217.0

216.0

215.0

NEW 1800 LDS

NEW 2100 LDS

ORIGINAL GROUND ALONG CL OF ROAD

214.0

213.0

212.0

211.0

214.0

213.0

212.0

211.0

ANDREWS
ST

POWERS
ST

17

50/102 mm

0+
49

0 
M

AT
C

H
LI

N
E

0+
83

0 
M

AT
C

H
LI

N
E

LEGEND

FILL

SILTY SAND

INTERMEDIATE PLASTIC SILTTOPSOIL

LOW PLASTIC SILT

HIGH PLASTIC CLAY

GLACIAL TILL

SPT (N)  VALUES66

NOTE 1: THIS FIGURE SHOULD BE USED FOR BASELINE PURPOSES ONLY AND SHOULD BE READ IN CONJUNCTION WITH THE GEOTECHNICAL BASELINE (GBR) AND DATA REPORT (GDR).  THIS FIGURE PROVIDES BASELINE STRATIGRAPHIC CROSS SECTION ALONG THE TUNNEL SECTIONS ONLY.  FOR BASELINE STRATIGRAPHIC CONDITIONS AT THE SHAFT LOCATIONS, REFER TO GBR.
NOTE 2:  SUBSURFACE CONDITIONS ARE KNOWN ONLY AT THE TEST HOLE LOCATIONS.  THE ACTUAL GROUND CONDITIONS BETWEEN THE TEST HOLES MAY VARY.
NOTE 3:  DETAILED DESCRIPTIONS OF MATERIALS, CHARACTERISTICS AND VARIABILITY ANTICIPATED WITHIN EACH SOIL UNIT ARE PRESENTED IN THE GDR AND GBR.  FOR DETAILS OF THE TEST HOLE LOGS AND GROUNDWATER MEASUREMENTS REFER TO GDR. 
NOTE 4:  LOCATION OF EXISTING UTILITIES ARE NOT SHOWN. FOR DETAILS ON EXISTING UTILITY LOCATIONS REFER TO DRAWINGS/SPECS.

SEMPLE AVEAN
D

R
EW

S 
ST

PO
W

ER
S 

ST

NEW 2100 LDSNEW 1800 LDS

N

TH
-

19
06

TH
-

19
07

TH

-
19

05

SE
M

PL
E 

A
VE

N
U

E 
TR

U
N

K
 S

EW
ER

G
EO

TE
C

H
N

IC
A

L 
D

A
TA

 R
EP

O
R

T
C

IT
Y 

O
F 

W
IN

N
IP

EG
, W

AT
ER

 A
N

D
 W

AS
TE

 D
EP

AR
TM

EN
T

 

AN
SI

 B
 2

79
.4

m
m

 x
 4

31
.8

m
m

La
st

 s
av

ed
 b

y:
 C

O
O

PE
R

KL
(2

01
9-

10
-0

8)
   

La
st

 P
lo

tte
d:

 2
01

9-
11

-2
8

Pr
oj

ec
t M

an
ag

em
en

t I
ni

tia
ls

:
D

es
ig

ne
r:

C
he

ck
ed

:
Ap

pr
ov

ed
:

Fi
le

na
m

e:
 P

:\6
05

99
38

5\
90

0-
C

AD
_G

IS
\9

10
-C

AD
\2

5-
SK

ET
C

H
ES

\B
\6

05
99

38
5-

FI
G

-3
0-

00
00

-B
-1

00
4.

D
W

G

ST
R

A
TI

G
R

A
PH

IC
 S

EC
TI

O
N

 O
F 

SE
M

PL
E 

A
VE

N
U

E
TR

U
N

K
 S

EW
ER

 A
LI

G
N

M
EN

T
ST

N
 0

+4
90

 T
O

 S
TN

 0
+8

30
FI

G
U

R
E:

 4
B

 

__
__

_
__

__
_

__
__

_

M
A

TC
H

LIN
E A

T STA
 0+490

R
EFER

 TO
 FIG

. 4A

M
A

TC
H

LIN
E A

T STA
 0+830

R
EFER

 TO
 FIG

. 4C

FI
G

U
R

E:
 A

3
G

EO
TE

C
H

N
IC

A
L 

B
A

SE
LI

N
E 

R
EP

O
R

T



223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

0+
85

0

0+
90

0

0+
95

0

1+
00

0

1+
05

0

1+
10

0TH19-08

TH19-10

219.0

218.0

217.0

216.0

215.0

219.0

218.0

217.0

216.0

215.0

72

NEW 2100 LDS

213.0

214.0 214.0

ORIGINAL GROUND ALONG CL OF ROAD

212.0

211.0

213.0

212.0

211.0

SALTER
ST

0+
83

0 
M

AT
C

H
LI

N
E

1+
15

0 
M

AT
C

H
LI

N
E

LEGEND

FILL

SILTY SAND

INTERMEDIATE PLASTIC SILTTOPSOIL

LOW PLASTIC SILT

HIGH PLASTIC CLAY

GLACIAL TILL

SPT (N)  VALUES66

NOTE 1: THIS FIGURE SHOULD BE USED FOR BASELINE PURPOSES ONLY AND SHOULD BE READ IN CONJUNCTION WITH THE GEOTECHNICAL BASELINE (GBR) AND DATA REPORT (GDR).  THIS FIGURE PROVIDES BASELINE STRATIGRAPHIC CROSS SECTION ALONG THE TUNNEL SECTIONS ONLY.  FOR BASELINE STRATIGRAPHIC CONDITIONS AT THE SHAFT LOCATIONS, REFER TO GBR.
NOTE 2:  SUBSURFACE CONDITIONS ARE KNOWN ONLY AT THE TEST HOLE LOCATIONS.  THE ACTUAL GROUND CONDITIONS BETWEEN THE TEST HOLES MAY VARY.
NOTE 3:  DETAILED DESCRIPTIONS OF MATERIALS, CHARACTERISTICS AND VARIABILITY ANTICIPATED WITHIN EACH SOIL UNIT ARE PRESENTED IN THE GDR AND GBR.  FOR DETAILS OF THE TEST HOLE LOGS AND GROUNDWATER MEASUREMENTS REFER TO GDR. 
NOTE 4:  LOCATION OF EXISTING UTILITIES ARE NOT SHOWN. FOR DETAILS ON EXISTING UTILITY LOCATIONS REFER TO DRAWINGS/SPECS.

SEMPLE AVE SA
LT

ER
 S

T

NEW 2100 LDS NEW 2100 LDS

N

TH
-

19
08

TH
-

19
10

TH
-

19
09

(N
ot 

Drill
ed

)

SE
M

PL
E 

A
VE

N
U

E 
TR

U
N

K
 S

EW
ER

G
EO

TE
C

H
N

IC
A

L 
D

A
TA

 R
EP

O
R

T
C

IT
Y 

O
F 

W
IN

N
IP

EG
, W

AT
ER

 A
N

D
 W

AS
TE

 D
EP

AR
TM

EN
T

 

AN
SI

 B
 2

79
.4

m
m

 x
 4

31
.8

m
m

La
st

 s
av

ed
 b

y:
 C

O
O

PE
R

KL
(2

01
9-

10
-0

8)
   

La
st

 P
lo

tte
d:

 2
01

9-
11

-2
8

Pr
oj

ec
t M

an
ag

em
en

t I
ni

tia
ls

:
D

es
ig

ne
r:

C
he

ck
ed

:
Ap

pr
ov

ed
:

Fi
le

na
m

e:
 P

:\6
05

99
38

5\
90

0-
C

AD
_G

IS
\9

10
-C

AD
\2

5-
SK

ET
C

H
ES

\B
\6

05
99

38
5-

FI
G

-3
0-

00
00

-B
-1

00
4.

D
W

G

ST
R

A
TI

G
R

A
PH

IC
 S

EC
TI

O
N

 O
F 

SE
M

PL
E 

A
VE

N
U

E
TR

U
N

K
 S

EW
ER

 A
LI

G
N

M
EN

T
ST

N
 0

+8
30

 T
O

 S
TN

 1
+1

50
FI

G
U

R
E:

 4
C

 

__
__

_
__

__
_

__
__

_

M
A

TC
H

LIN
E A

T STA
 0+830

R
EFER

 TO
 FIG

. 4B

M
A

TC
H

LIN
E A

T STA
 1+150

R
EFER

 TO
 FIG

. 4D

FI
G

U
R

E:
 A

4
G

EO
TE

C
H

N
IC

A
L 

B
A

SE
LI

N
E 

R
EP

O
R

T



223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

1+
20

0

1+
25

0

1+
30

0

1+
35

0

1+
40

0

1+
45

0TH19-11

TH19-12

TH19-13

219.0

218.0

217.0

216.0

215.0

219.0

218.0

217.0

216.0

215.0

NEW 2100 LDS

213.0 213.0

214.0 214.0

ORIGINAL GROUND ALONG CL OF ROAD

212.0

211.0 211.0

212.0

AIKINS
ST

MAIN
ST

1+
15

0 
M

AT
C

H
LI

N
E

1+
48

0 
M

AT
C

H
LI

N
E

LEGEND

FILL

SILTY SAND

INTERMEDIATE PLASTIC SILTTOPSOIL

LOW PLASTIC SILT

HIGH PLASTIC CLAY

GLACIAL TILL

SPT (N)  VALUES66

NOTE 1: THIS FIGURE SHOULD BE USED FOR BASELINE PURPOSES ONLY AND SHOULD BE READ IN CONJUNCTION WITH THE GEOTECHNICAL BASELINE (GBR) AND DATA REPORT (GDR).  THIS FIGURE PROVIDES BASELINE STRATIGRAPHIC CROSS SECTION ALONG THE TUNNEL SECTIONS ONLY.  FOR BASELINE STRATIGRAPHIC CONDITIONS AT THE SHAFT LOCATIONS, REFER TO GBR.
NOTE 2:  SUBSURFACE CONDITIONS ARE KNOWN ONLY AT THE TEST HOLE LOCATIONS.  THE ACTUAL GROUND CONDITIONS BETWEEN THE TEST HOLES MAY VARY.
NOTE 3:  DETAILED DESCRIPTIONS OF MATERIALS, CHARACTERISTICS AND VARIABILITY ANTICIPATED WITHIN EACH SOIL UNIT ARE PRESENTED IN THE GDR AND GBR.  FOR DETAILS OF THE TEST HOLE LOGS AND GROUNDWATER MEASUREMENTS REFER TO GDR. 
NOTE 4:  LOCATION OF EXISTING UTILITIES ARE NOT SHOWN. FOR DETAILS ON EXISTING UTILITY LOCATIONS REFER TO DRAWINGS/SPECS.

SEMPLE AVEAI
KI

N
S 

ST

M
AI

N
 S

T

NEW 2100 LDS

N

TH
-

19

11

TH
-

19
12

TH

-

19

13

SE
M

PL
E 

A
VE

N
U

E 
TR

U
N

K
 S

EW
ER

G
EO

TE
C

H
N

IC
A

L 
D

A
TA

 R
EP

O
R

T
C

IT
Y 

O
F 

W
IN

N
IP

EG
, W

AT
ER

 A
N

D
 W

AS
TE

 D
EP

AR
TM

EN
T

 

AN
SI

 B
 2

79
.4

m
m

 x
 4

31
.8

m
m

La
st

 s
av

ed
 b

y:
 C

O
O

PE
R

KL
(2

01
9-

10
-0

8)
   

La
st

 P
lo

tte
d:

 2
01

9-
11

-2
8

Pr
oj

ec
t M

an
ag

em
en

t I
ni

tia
ls

:
D

es
ig

ne
r:

C
he

ck
ed

:
Ap

pr
ov

ed
:

Fi
le

na
m

e:
 P

:\6
05

99
38

5\
90

0-
C

AD
_G

IS
\9

10
-C

AD
\2

5-
SK

ET
C

H
ES

\B
\6

05
99

38
5-

FI
G

-3
0-

00
00

-B
-1

00
4.

D
W

G

ST
R

A
TI

G
R

A
PH

IC
 S

EC
TI

O
N

 O
F 

SE
M

PL
E 

A
VE

N
U

E
TR

U
N

K
 S

EW
ER

 A
LI

G
N

M
EN

T
ST

N
 1

+1
50

 T
O

 S
TN

 1
+4

80
FI

G
U

R
E:

 4
D

 

__
__

_
__

__
_

__
__

_

M
A

TC
H

LIN
E A

T STA
 1+150

R
EFER

 TO
 FIG

. 4C

M
A

TC
H

LIN
E A

T STA
 1+480

R
EFER

 TO
 FIG

. 4E

FI
G

U
R

E:
 A

5
G

EO
TE

C
H

N
IC

A
L 

B
A

SE
LI

N
E 

R
EP

O
R

T



223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

219.0

218.0

223.0

224.0

225.0

226.0

227.0

228.0

229.0

230.0

231.0

232.0

222.0

221.0

220.0

219.0

218.0

1+
50

0

1+
55

0

1+
60

0

1+
70

0

1+
75

0

1+
80

0

TH11-11

TH19-14

TH19-15

TH19-16

TH19-17

TH11-12

217.0

216.0

215.0

217.0

216.0

215.0

214.0 214.0

213.0 213.0

NEW 2100 LDS

212.0 212.0

1+
65

0

ORIGINAL GROUND ALONG CL OF ROAD

211.0 211.0

PUBLIC
LANE

PUBLIC
LANE

SCOTIA
ST

1+
48

0 
M

AT
C

H
LI

N
E

LEGEND

FILL

SILTY SAND

INTERMEDIATE PLASTIC SILTTOPSOIL

LOW PLASTIC SILT

HIGH PLASTIC CLAY

GLACIAL TILL

SPT (N)  VALUES66

NOTE 1: THIS FIGURE SHOULD BE USED FOR BASELINE PURPOSES ONLY AND SHOULD BE READ IN CONJUNCTION WITH THE GEOTECHNICAL BASELINE (GBR) AND DATA REPORT (GDR).  THIS FIGURE PROVIDES BASELINE STRATIGRAPHIC CROSS SECTION ALONG THE TUNNEL SECTIONS ONLY.  FOR BASELINE STRATIGRAPHIC CONDITIONS AT THE SHAFT LOCATIONS, REFER TO GBR.
NOTE 2:  SUBSURFACE CONDITIONS ARE KNOWN ONLY AT THE TEST HOLE LOCATIONS.  THE ACTUAL GROUND CONDITIONS BETWEEN THE TEST HOLES MAY VARY.
NOTE 3:  DETAILED DESCRIPTIONS OF MATERIALS, CHARACTERISTICS AND VARIABILITY ANTICIPATED WITHIN EACH SOIL UNIT ARE PRESENTED IN THE GDR AND GBR.  FOR DETAILS OF THE TEST HOLE LOGS AND GROUNDWATER MEASUREMENTS REFER TO GDR. 
NOTE 4:  LOCATION OF EXISTING UTILITIES ARE NOT SHOWN. FOR DETAILS ON EXISTING UTILITY LOCATIONS REFER TO DRAWINGS/SPECS.

1+
74

2.
42

 C
O

N
N

EC
TI

O
N

 T
O

 E
XI

ST
 L

D
S

SEMPLE AVE

SC
O

TI
A 

ST

CONNECTION
TO EXISTING
2100 CONC LDS

NEW 2100 LDS

N

TH
-

19
14

TH
-

19
15

TH
-

19
17

TH
-

11

12TH
-

11
11

TH

-
19

16

SE
M

PL
E 

A
VE

N
U

E 
TR

U
N

K
 S

EW
ER

G
EO

TE
C

H
N

IC
A

L 
D

A
TA

 R
EP

O
R

T
C

IT
Y 

O
F 

W
IN

N
IP

EG
, W

AT
ER

 A
N

D
 W

AS
TE

 D
EP

AR
TM

EN
T

 

AN
SI

 B
 2

79
.4

m
m

 x
 4

31
.8

m
m

La
st

 s
av

ed
 b

y:
 C

O
O

PE
R

KL
(2

01
9-

10
-0

8)
   

La
st

 P
lo

tte
d:

 2
01

9-
11

-2
8

Pr
oj

ec
t M

an
ag

em
en

t I
ni

tia
ls

:
D

es
ig

ne
r:

C
he

ck
ed

:
Ap

pr
ov

ed
:

Fi
le

na
m

e:
 P

:\6
05

99
38

5\
90

0-
C

AD
_G

IS
\9

10
-C

AD
\2

5-
SK

ET
C

H
ES

\B
\6

05
99

38
5-

FI
G

-3
0-

00
00

-B
-1

00
4.

D
W

G

ST
R

A
TI

G
R

A
PH

IC
 S

EC
TI

O
N

 O
F 

SE
M

PL
E 

A
VE

N
U

E
TR

U
N

K
 S

EW
ER

 A
LI

G
N

M
EN

T
ST

N
 1

+4
80

 T
O

 S
TN

 1
+8

00
FI

G
U

R
E:

 4
E

 

__
__

_
__

__
_

__
__

_

M
A

TC
H

LIN
E A

T STA
 1+480

R
EFER

 TO
 FIG

. 4D

FI
G

U
R

E:
 A

6
G

EO
TE

C
H

N
IC

A
L 

B
A

SE
LI

N
E 

R
EP

O
R

T



212.00

214.00

216.00

218.00

220.00

222.00

224.00

226.00

228.00

230.00
0.0 20.0 40.0 60.0 80.0 100.0 120.0

El
ev

at
io

n 
(m

)
Undrained Shear Strength (kPa)

Glacio-Lacustrine Clay - TV (Along Alignment)

Glacio-Lacustrine Clay - PP (Along Alignment)

Glacio-Lacustrine Clay - Cu (Along Alignment)

1800/2100 mm Tunnel Elevation

Baseline Undrained Shear Strength

Figure A7: Undrained Shear Strength vs. Elevation Along Alignment (Glacio-lacustrine Clay)



212.00

214.00

216.00

218.00

220.00

222.00

224.00

226.00

228.00

230.00
0 10 20 30 40 50 60 70 80 90 100

El
ev

at
io

n 
(m

)
Moisture Content (%)

Glacio-Lacustrine Clay - MC
(Along Alignment)

Atterberg Limits (Along
Alignment)

1800/2100 mm Tunnel
Elevation

Figure A8: Moisture Content and Atterberg Limits vs Elevation Along Alignment (Glacio-lacustrine Clay)
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Figure A9: Plasticity Index vs Elevation Along Alignment (Glacio-lacustrine Clay)



Figure A10: Clogging Potential (Glacio-lacustrine Clay)
(Hollmann and Thewes, 2013)



Appendix B
Baseline Ground Condition at Shaft Locations

· Table B1: Baseline Elevations of Expected Soil Units- McKenzie St. Shaft

· Table B2: Baseline Elevations of Expected Soil Units- McGregor St. Shaft

· Table B3: Baseline Elevations of Expected Soil Units- Andrews St. Shaft

· Table B4: Baseline Elevations of Expected Soil Units- Powers St. Shaft

· Table B5: Baseline Elevations of Expected Soil Units- Salter St. Shaft

· Table B6: Baseline Elevations of Expected Soil Units- Aikins St. Shaft

· Table B7: Baseline Elevations of Expected Soil Units- Adjacent to Main St. Shaft

· Table B8: Baseline Elevations of Expected Soil Units- Scotia St. Shaft



Table B1: Baseline Elevations of Expected Soil Units- McKenzie St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 231.11

Bottom Elevation (m) 231.01

Total Thickness (m) 0.10

Cohesive Fill(2) Top Elevation (m) 231.01

Bottom Elevation (m) 230.35

Total Thickness (m) 0.66

Upper Complex - Cohesive
(Clay or Silt)

Top Elevation (m) 230.35

Bottom Elevation (m) 229.28

Total Thickness (m) 1.07

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 229.28

Bottom Elevation (m) 218.61

Total Thickness (m) 10.67

Glacial Till Top Elevation (m) 218.61

Bottom Elevation (m) 216.10(3)

Total Thickness (m) 2.51
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B2: Baseline Elevations of Expected Soil Units- McGregor St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 231.53

Bottom Elevation (m) 231.45

Total Thickness (m) 0.08

Cohesive Fill(2) Top Elevation (m) 231.45

Bottom Elevation (m) 230.52

Total Thickness (m) 0.93

Upper Complex - Cohesive

(Clay or Silt)

Top Elevation (m) 230.52

Bottom Elevation (m) 229.88

Total Thickness (m) 0.64

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 229.88

Bottom Elevation (m) 217.76

Total Thickness (m) 12.12

Glacial Till Top Elevation (m) 217.76

Bottom Elevation (m) 215.39(3)

Total Thickness (m) 2.37
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B3: Baseline Elevations of Expected Soil Units- Andrews St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 231.32

Bottom Elevation (m) 231.27

Total Thickness (m) 0.05

Cohesive Fill(2) Top Elevation (m) 231.27

Bottom Elevation (m) 230.41

Total Thickness (m) 0.86

Upper Complex - Cohesive

(Clay)

Top Elevation (m) 230.41

Bottom Elevation (m) 229.19

Total Thickness (m) 1.22

Upper Complex - Cohesionless

(Silt)

Top Elevation (m) 229.19

Bottom Elevation (m) 228.27

Total Thickness (m) 0.91

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 228.27

Bottom Elevation (m) 216.99

Total Thickness (m) 11.28

Glacial Till Top Elevation (m) 216.99

Bottom Elevation (m) 214.76(3)

Total Thickness (m) 2.23
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B4: Baseline Elevations of Expected Soil Units- Powers St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 231.05

Bottom Elevation (m) 231.00

Total Thickness (m) 0.05

Cohesive Fill(2) Top Elevation (m) 231.00

Bottom Elevation (m) 230.60

Total Thickness (m) 0.40

Upper Complex - Cohesive

(Clay or Silt)

Top Elevation (m) 230.60

Bottom Elevation (m) 230.60 to 229.53

Total Thickness (m) 0 – 1.07

Upper Complex - Cohesionless

(Sand or Silt)

Top Elevation (m) 230.60

Bottom Elevation (m) 230.60 to 229.53

Total Thickness (m) 0 – 1.07

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 229.53

Bottom Elevation (m) 216.05

Total Thickness (m) 13.48

Glacial Till Top Elevation (m) 216.05

Bottom Elevation (m) 211.72(3)

Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B5: Baseline Elevations of Expected Soil Units- Salter St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 230.80

Bottom Elevation (m) 230.71

Total Thickness (m) 0.09

Cohesive Fill(2) Top Elevation (m) 230.71

Bottom Elevation (m) 230.18

Total Thickness (m) 0.54

Upper Complex - Cohesive

(Clay or Silt)

Top Elevation (m) 230.18

Bottom Elevation (m) 228.51

Total Thickness (m) 1.67

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 228.51

Bottom Elevation (m) 215.34

Total Thickness (m) 13.17

Glacial Till Top Elevation (m) 215.34

Bottom Elevation (m) 211.12(3)

Total Thickness (m) 4.22
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B6: Baseline Elevations of Expected Soil Units- Aikins St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 230.89

Bottom Elevation (m) 230.79

Total Thickness (m) 0.10

Cohesive Fill(2) Top Elevation (m) 230.79

Bottom Elevation (m) 230.20

Total Thickness (m) 0.59

Upper Complex - Cohesive

(Silt)

Top Elevation (m) 230.20

Bottom Elevation (m) 229.37

Total Thickness (m) 0.84

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 229.37

Bottom Elevation (m) 214.74

Total Thickness (m) 14.63

Glacial Till Top Elevation (m) 214.74

Bottom Elevation (m) 211.08(3)

Total Thickness (m) 3.66
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B7: Baseline Elevations of Expected Soil Units- Adjacent to Main St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 230.81

Bottom Elevation (m) 230.73

Total Thickness (m) 0.08

Cohesive Fill(2) Top Elevation (m) 230.73

Bottom Elevation (m) 229.89

Total Thickness (m) 0.84

Upper Complex - Cohesive

(Clay or Silt)

Top Elevation (m) 229.89

Bottom Elevation (m) 228.67

Total Thickness (m) 1.21

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 228.67

Bottom Elevation (m) 213.45

Total Thickness (m) 15.22

Glacial Till Top Elevation (m) 213.45

Bottom Elevation (m) 211.12(3)

Total Thickness (m) 2.34
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Table B8: Baseline Elevations of Expected Soil Units- Scotia St. Shaft

Soil Unit Parameter Baseline

Topsoil (1) Top Elevation (m) 230.89

Bottom Elevation (m) 230.59

Total Thickness (m) 0.30

Cohesive Fill(2) Top Elevation (m) 230.59

Bottom Elevation (m) 229.67

Total Thickness (m) 0.91

Upper Complex - Cohesive

(Clay, Silt, or Sand)

Top Elevation (m) 229.67

Bottom Elevation (m) 228.45

Total Thickness (m) 1.22

Glacio-Lacustrine Clay

(High Plastic)

Top Elevation (m) 228.45

Bottom Elevation (m) 212.55

Total Thickness (m) 15.90

Glacial Till Top Elevation (m) 212.55

Bottom Elevation (m) 211.69(3)

Total Thickness (m) 0.86
Notes: (1)(2) - Test holes were drilled within boulevard adjacent to road. Topsoil will therefore not be encountered in majority of shaft
excavation area. Fill type likely consists of road pavement structure (asphalt/concrete, granular fill, cohesionless/cohesive fill); (3) -
Full thickness of glacial till not proven.



Appendix C
Tunnelman’s Ground Classification



Table C1: Tunnelman’s Ground Classification for Soils

Classification Performance Typical Soil Types

Firm

Heading can be advanced without initial
support, and final lining can be constructed
before ground starts to move.

Loess above the water table;
hard clay, marl, cemented sand,
and gravel when not highly
overstressed.

Raveling

Slow
Raveling

Chunks or flakes of material begin to drop
out of the arch or walls sometime after the
ground has been exposed. This is caused
by loosening or overstress and "brittle"
fracture (ground separates or breaks along
distinct surfaces, as opposed to squeezing
ground). In fast raveling ground, the
process starts within a few minutes;
otherwise, the ground is slow raveling.

Residual soils or sand with small
amounts of binder may be fast
raveling below the water table,
slow raveling above. Stiff
fissured clays may be slow or
fast raveling depending upon the
degree of overstress.Fast

Raveling

Squeezing

Ground squeezes or extrudes plastically
into tunnel, without visible fracturing or loss
of continuity, and without perceptible
increase in water content. Ductile, plastic
yield and flow are caused by overstress.

Ground with low frictional
strength. Rate of squeeze
depends on degree of
overstress. Occurs at shallow to
medium depth in clay of very soft
to medium consistency. Stiff to
hard clay under high cover may
move in combination with
raveling at excavation surface
and squeezing at depth behind
surface.

Running

Cohesive-
Running

Granular materials without cohesion are
unstable at a slope greater than their angle
of repose /from ±30 to 35 degrees). When
exposed at steeper slopes they run like
granulated sugar or dune sand until the
slope flattens to the angle of repose.

Clean, dry granular materials.
Apparent cohesion in moist sand
or weak cementation in any
granular soil may allow the
material to stand for a brief
period of raveling before it
breaks down and runs, Such
behavior is cohesive-running.

Running

Flowing

A mixture of soil and water flows into the
tunnel like a viscous fluid.  The material
can enter the tunnel from the invert as well
as from the face, crown, and walls and can
flow for great distances, completely filling
the tunnel in some cases.

Below the water table in silt,
sand, or gravel without enough
clay content to give significant
cohesion and plasticity. May also
occur in highly sensitive clay
when such material is disturbed

Swelling

Ground absorbs water, increases in
volume, and expands slowly into the
tunnel.

Highly preconsolidated clay with
a plasticity index in excess of
about 30, generally containing
significant percentages of
montmorillonite



Appendix D
Earth Pressure Distribution for Temporary Shoring

· Figure D1: Earth Pressure Distribution for Temporary Shoring – Cohesive Glacio-Lacustrine Clay
Soil Units
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