

## KEY NOTES

PLANS.

- EXISTING WATER METER TO BE REMOVED COMPLETE WITH INCOMING SERVICE MAIN BACK TO OUTSIDE BUILDING. COORDINATE WITH CIVIL. EXISTING INCOMING SERVICE MAIN FROM CITY SERVICE TO BE 1
- 2 REMOVED.
- EXISTING FIXTURE SHALL BE REMOVED. CONNECTIONS TO REMAIN FOR RECONNECTION TO NEW FIXTURE. REFER TO RENOVATION 3
- 4 DEMOLISH EXISTING SANITARY STACK AT HIGH LEVEL TO ACCOMMODATE RELOCATION IN RENO WORK.



Rev. No. Date Revision Notes

0 19-11-06 Issued for Construction

BASEMENT - PLUMBING DEMOLITION 3/32" = 1'-0" MP2.0



Certificate of Authorization Epp Siepman Engineering Inc. No. 4035

This is a print of a document that has been electronically authenticated with technology authorized by the APEGM. The original is in

electronic form.



This drawing must not be scaled. The contractors shall verify all dimensions and other data on site prior to commencement of work. Discrepancies, errors, and omissions are to be reported to Public City Architecture Inc. prior to proceeding with the Work.

Drawings and specifications as instruments of service are the property of Public City Architecture Inc.; the copyright in the same being reserved.

No reproduction or revision to these drawings may be made without the permission of Public City Architecture Inc., and when made, must bear their name. All prints to be returned to Public City Architecture Inc. upon request.

Project

ST. JAMES CIVIC CENTRE

Drawing

BASEMENT DEMOLITION -PLUMBING PLAN

Sheet:	MP2.0
Date:	11/06/19
3/32" = 1'-0"	1176-2019
Scale:	Tender No:
Drawn By: DK	Review By: JS