590-2020 ADDENDUM 1

SUPPLY AND DELIVERY OF TRAFFIC SIGNALS CANTILEVER POLES AND ARMS

ISSUED: September 9, 2020
BY: Vic Hucko
TELEPHONE NO. 204 986-4191

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B12.4 to read: The Bidder shall comply with the specifications stated in the Section PART E - SPECIFICATIONS. The Bidder shall insure material supplied and processes shall meet the CSA, ASTM, ASME requirements stated in this Tender. The Bidder shall be able to supply all documentation referencing the CSA, ASTM specifications and standards.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D9.4.1 to read: Failure to provide that pre-notification may result in the inability to offload goods on arrival. Offloading delays as a result of the failure of the Contractor providing pre-notification may extend the delivery timeframe, and may result in Liquidated Damages being assessed for every Calendar day beyond the delivery period specified in D9.3.

Revise: D13.1 to read: Further to C.9, The Contract Administrator or his/her designate shall inform the Contractor of the item(s) being returned and the reason for the return. The Contractor shall provide the Contract Administrator with Return Material Authorization (RMA) including shipping instructions, within five (5) Calendar Days of the request.

PART E – SPECIFICATIONS

Revise: E6.4 to read: The Contractor shall supply any requested pre-production sample unit within twenty-eight (28) Calendar days following the notification by the Contract Administrator. Failure to supply the sample unit within the prescribed period may result in cancellation of the order.

Revise: E6.9 to read: For each sample unit that receives the condition state of Approved Subject to Change, the Contractor is required to promptly make all changes that the Contract Administrator has requested which are consistent with the Bid Opportunity. Following notification of
condition state of that sample unit, the Contractor shall re-submit the re-worked sample unit within fourteen (14) Calendar days to the Contract Administrator for re-inspection and approval unless otherwise directed by the Contract Administrator. When re-submitting the sample unit, the Contractor shall notify the Contract Administrator in writing of any and all changes other than those requested by the Contract Administrator.