



702-2020 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR 2021 SEWER RENEWALS BY CIPP LINING (LARGE DIAMETER) - CONTRACT 4

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: October 30, 2020
BY: Ryan Lucky
TELEPHONE NO. 204 - 986-2538

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 702-2020 Form B Prices with 702-2020 Addendum 1 – Form B Prices. The following is a summary of changes incorporated in the replacement Proposal Submission:

Form B(R1): Revised the Fee Basis for Resident Construction Services to LS.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D9.4 to read: For any delay related to COVID-19 and identified after Services have commenced, the Consultant shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the additional delay and shall provide sufficient evidence as indicated in D9.3. Failure to provide this notice will result in no additional time delays being considered by the City.

PART E – SPECIFICATIONS

Revise: E1.5 (c) to read: Limits of the EPR are to be shown on the CIPP drawings and will be included as part of the construction contract.