PART D – SUPPLEMENTAL CONDITIONS

Revise: D9.3 to read: The Contractor shall commence the Work on the Site within ten (10) Working Days of receipt of the notice of award. If the proposed technology requires work to be done on open water, the Contractor shall contact the Contract Administrator to set up commencement date. No work can be undertaken on the ice after March 15, 2021. All work must be completed by December 31, 2021.

PART E – SPECIFICATIONS

Add: E2.1(a) When the Contractor mobilizes to the Site, the City will mark sewer pipe alignments on the river bank.