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CONSTRUCTION NOTES

ISOLATE MISCELLANEOUS ITEMS IN NEW CONCRETE WORKS AS
PER SD-225C.

ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST
REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION
SPECIFICATIONS.

LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF
'MINNIPEG LBIS, CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN
THE FIELD.

CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE
FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF
CONSTRUCTION.

LOGATION OF EXISTING UTILITIES/SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

INSTALL GB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED BY THE
CONTRACT ADMINISTRATOR.

CONTRACTOR TO CONFIRM EXISTING LEAD INVERT ELEVATIONS
PRIOR TO INSTALLATION.

ALL DIMENSIONS ARE TO BACK OF CURB.

LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO BE
FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.

). ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS, CATCH

PITS, CURB STOPS AND WATER SHUT OFF VALVES TO GRADE.

ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR
TOP OF GURB ELEVATION, AS REQUIRED.

. STREET LIGHT STANDARDS, HYDRO POLES AND ANCHORS THAT
ORARY SUP/ ENT,

REQUIRE TEMP PORT. REMOVAL OR REPLACEMEN
ARE TO BE DONE AT THE EXPENSE OF THE CONTRACTOR, AS
NECESSARY.

INSTALL 6 m OF 150 mm SUBDRAIN TO NEW CATCH BASINS IN BOTH
DIRECTIONS PARALLEL TO ROADWAY AS PER SD-245 AND CAP

ALL SERVICES NEED TO BE INSULATED. ADDITIONALLY, ALL CATCH
BASINS. MANHOLES AND LEAD PIPES LOGATED WTHIN 2.0m OF A
RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT THE
SERVICE FROM POTENTIAL FUTURE FREEZING.

TO BE USED AT ALL RADIL,

. CONTRACTOR TO CONFIRM LOCATION AND LIMITS OF SEWER

REPAIRS BY PERFORMING VIDEO INSPECTION AND REVIEWING
WWITH THE CONTRACT ADMINISTRATOR PRIOR TO CONSTRUCTION.

. LIMITS OF BOULEVARD GRADINGILANDSCAPING TO BE FINALIZED IN

THE FIELD 8Y THE CONTRACT ADMINISTRATOR.

. MODIFICATIONS TO THE DESIGN REQUIRED DUE TO FIELD

CONDITIONS 1UST BE APPROVED BY THE CONTRACT
ADMINISTRATOR.

. PEDESTRIAN AND CYCLIST TRAFFIC SHALL BE ACCOMMODATED

ACCORDING TO THE SITE ACCESSIBILITY PLAN.

SYMBOLS:

HYDRO MANHOLE
TELEPHONE MANHOLE
TRAFFIC SIGNAL SPLICE PIT
WATER VALVE

HYDRANT

CURB STOP

GAS VALVE

CONCRETE

CURB INLET
CONTROL LINE
BELLMTS PEDESTAL
TREE

4 IRON PROPERTY BAR
& HYDRO GUY ANCHOR

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

WARNING

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE
USED FOR EXCAVATION ON THIS PROJECT THE
CONTRACTOR MUST:

. NOTIFY THE GAS COMPANY OF THE PROPOSED
LOCATION OF EXCAVATION.

. TAKE PRECAUTION TO AVOID DAMAGE TO GAS
COMPANY INSTALLATIONS SEE PROVINCIAL
REGULATION 210/72 FOR DETAILS.

@

OBTAIN EXCAVATION PERMITS PRIOR TO
CONSTRUCTION.

‘== === ENGINEERS
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MANIT
Certificate of Authorization
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No. 1789  Date:_2023/02/09
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