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LEGEND GENERAL NOTES
TEMPORARY LANE
DESGVATEDN.  DESIGNATED AN MAXIMUM SPEED
[ ] workarea CONSTRUCTION ZONE ROADWORK 50 50 km/h AHEAD CLOSED AHEAD YIELD 1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE IN
(RIGHT VERSION) ACCORDANCE WITH THE LATEST EDITION OF THE MANUAL OF
RA2 TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
MC-1D TC-2 WB-9 TC-5R 2. CONTRACTOR TO MAINTAIN ONE LANE IN EACH DIRECTION OF TRAFFIC
[ ] LANEATATIME WORK AREA ON STREET AT ALL TIMES UNLESS APPROVED BY THE CONTRACT
MAXIMUM ADMINISTRATOR.
SPEED TEMPORARY LANE 3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING
FINES CLOSED AHEAD
FINES SPEED FINES DOUBLE CONSTRUCTION ENDS 50 MAXIMUM SPEED 50 km/h CLOSED AHEAD DO NOT ENTER RV Sar it peliliirdih
4. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE STREETS, PRIVATE
- TRAFFIC MR-179 RB-1 TC5L RB-23 APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE
CONTRACT ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE THE
OWNER.
A~ MAXIMUM ROAD REALIGNMENT WRONG 5. MAINTAIN BUS STOPS AT CURRENT LOCATIONS. CONTRACTOR IS TO
«=> PEDESTRIAN ﬂEE(E;E ZIPPER MERGE AHEAD ROAD CLOSED AHEAD 7 MAXIMUM SPEED 70 km/h (RIGHT VERSION) WRONG WAY PROVIDE TEMPORARY BUS PLATFORMS WITH A NON-SLIP SURFACE AND
WAY SMOOTH TRANSITION TO SIDEWALK AS PER FIGURE 19 OF THE MANUAL
—vT OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS AT NO
'@ RB-1 TC-15R ADDITIONAL COST TO THE PROJECT, IF REQUIRED.
6. MAINTAIN PEDESTRIAN CROSSINGS AT ALL TIMES. TEMPORARY RAMPS
TC.63 CHANNELIZATION BARREL A TO BE PROVIDED IF CROSSING IS UNDER CONSTRUCTION.
USE
ZIPPER MERGE ROAD ' ROAD REALIGNMENT 7. POSTED SPEED ON FERMOR AVE = 60 km/hr, DUNKIRK DRIVE = 70 km/hr
UANES ) USE BOTH LANES CLOSED, ROAD CLOSED KEEP RIGHT (LEFT VERSION) NO RIGHT TURN AND OSBORNE STREET = 50 km/hr. CORRESPONDING DISTANCES TO BE
USED FROM THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
TALL CONE (POLY POST) RB-25R RB-11R STREETS.

TC-15L 8. MINIMUM OF 2 WEEKS REQUIRED TO GET APPROVAL OF LANE

CLOSURES BY CITY OF WINNIPEG.
PLANS SHOW GENERAL PEDESTRIAN MOVEMENTS. PEDESTRIAN

@ TRAFFIC CONE

9
ZIPPER MERGE ROAD ' DOUBLE ARROW ACCESSIBILITY PLANS TO BE SUBMITTED TO CONTRACT
TAKE TURNS MERGING ROAD CLOSED \ KEEP LEFT WITH RIGHT TURN LANE NOLEFT TURN ADMINISTRATOR.
RB-25L RB11L 10. CONTRACTOR TO ERECT AND MAINTAIN DESIGNATED CONSTRUCTION
WD-A17R ZONE SIGNAGE AS PER THE MANUAL OF TEMPORARY TRAFFIC CONTROL
A ON CITY STREETS INCLUDING DAILY REPORTING ON THE CITY OF
AP g EZT—IL'I"ESXSEII(ZLE\BE WINNIPEG ONLINE FORM.
30 SDEWAIR 1 DOUBLE ARROW 11. ALL SIDEWALK CLOSED BARRICADES TO HAVE CONE PLACED IN CENTRE
o h SPEED ADVISORY TAB SIDEWALK CLOSED l : TWO WAY TRAFFIC WITH LEFT TURN LANE THROUGH TRAFFIC PROHIBITED AS PER FIGURE 25 IN MTTC.
Q\R WARNING FLAGS TC-22S RB-24 RB-10
WD-A17L
SIDEWALK CLOSED AHEAD YIELD TO ONCOMING
SIGNALIZED INTERSECTION ’ CROSS HERE TO TRAFFIC ’ TWO WAY TRAFFIC AHEAD RIGHT TURN
e RB-14R
WC-2 TC-17 TC-24
LEFT TURN
RB-14L
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01 DRAWING LIST, LEGEND AND GENERAL NOTES No. DESCRIPTION No. DESCRIPTION No. DESCRIPTION
STAGE 1 - 2023 (JANUARY TO MAY) STAGE 2 - 2023 (MAY TO OCTOBER) STAGE 3 - 2023 & 2024 (NOVEMBER TO MAY) STAGE 4 - 2024 (MAY TO OCTOBER)
BRIDGE WORKS SOUTHBOUND DUNKIRK DR / OSBORNE ST & BRIDGE WORKS NORTHBOUND DUNKIRK DR / OSBORNE ST, EAST ACCESS RD &
02 SOUTH OF FERMOR AVE (1 OF 5) WEST ACCESS RD ROADWORKS, BRIDGE WORKS 15 SOUTH OF FERMOR AVE (1 OF 5) KINGSTON ROW ROADWORKS, BRIDGE WORKS
03 FERMOR AVE TO CUNNINGTON AVE (2 OF 5) 07 SOUTH OF FERMOR AVE (1 OF 5) 16 FERMOR AVE TO CUNNINGTON AVE (2 OF 5) 20 FERMOR AVE - DUNKIRK DR TO EAST LIMIT (1 OF 6)
04 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5) 08 FERMOR AVE TO CUNNINGTON AVE (2 OF 5) 17 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5) 21 NORBERRY DR TO NICHOL AVE (2 OF 6)
05 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5) 09 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5) 18 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5) 22 NICHOL AVE TO CUNNINGTON AVE (3 OF 6)
06 MONTGOMERY AVE TO ASHLAND AVE (5 OF 5) 10 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5) 19 MONTGOMERY AVE TO ASHLAND AVE (5 OF 5) 23 CUNNINGTON AVE TO ST VITAL BRIDGE (4 OF 6)
11 MONTGOMERY AVE TO BARTLET AVE (5 OF 5) 24 ST VITAL BRIDGE TO MONTGOMERY AVE (5 OF 6)
25 MONTGOMERY AVE TO ASHLAND AVE (6 OF 6)
STAGE 2A - SUMMER 2023
WEST ACCESS RD ROADWORKS STAGE 5 - FALL 2024 & SPRING 2025
26 SOUTH OF FERMOR AVE (1 OF 5)
27 FERMOR AVE TO CUNNINGTON AVE (2 OF 5)
STAGE 2B - SUMMER 2023 28 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5)
CHURCHILL DR ROADWORKS 29 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5)
13 COCKBURN ST S TO MATCH LINE B (1 OF 2) 30 MONTGOMERY AVE TO ASHLAND AVE (5 OF 5)
14 MATCH LINE B TO OSBORNE ST (2 OF 2)
STAGE 1,2,3 & 5 - TYPICAL FERMOR AVENUE SIGNAGE
31 DUNKIRK DR TO EAST LIMIT (1 OF 1)
ST VITAL TWIN BRIDGE OVER THE RED RIVER
N REVISED FOR ADDENDUM 2 DRAWING LIST, LEGEND AND GENERAL NOTES REHABILITATION AND RELATED WORKS
p MORRISON HERSHFIELD FIGURE 01 TRAFFIC SIGNAGE & STAGING
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