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DCW SUPPLY. SEE M1.2 FOR CONTINUATION.

SEWAGE LIFT STATION. SEE 2-M1.2 FOR DETAILS.

DOMESTIC WATER BRANCH LINES SHALL BE ROUTED AT LOWER
LEVEL IN PLUMBING WALL.

RELOCATE NATURAL GAS METER AS SHOWN. PIPE GAS LINE TO
INFRARED HEATERS IN LOUNGE AREA AT HIGH LEVEL. LOCATE AS
INDICATED ON ARCHITECTURAL. G.C. TO CORE HOLES THROUGH
GLULAM BEAMS.

PROVIDE ACCESS HATCHES FOR ALL COMPONENTS OF PLUMBING
SYSTEM THAT WILL REQUIRE ACCESS.

REFER TO HOT WATER TANK DETAIL (M1.3) FOR VALVE
CONFIGURATION. PLUMB MIXING VALVE AS PER
MANUFACTURERS RECOMMENDATIONS.

3" BUILDING VENT UP THROUGH ROOF. COLLECT ALL OTHER
VENTING TO THIS POINT.

DIV. 16 SHALL INSTALL PUMP CONTROLLER ENCLOSURE IN
MECHANICAL ROOM AND CONNECT TO LIFT STATION PUMPS.

3" VENT FROM LIFT STATION. RISE TO HIGH LEVEL AND CONNECT
TO MAIN BLDG VENT.

RUN 3" SEWER FORCE MAIN BELOW FLOOR SLAB. CONNECT TO
EXISTING 3" LINE. SEE M1.2 FOR CONTINUATION.

REMOTE ALARM PANEL FOR LIFT STATION HIGH LEVEL, C/W

LAMACOID LABEL READING:

"SEWAGE PUMP HIGH LEVEL ALARM. PHONE 986-2351 TO REPORT"
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