



1028-2011 ADDENDUM 2

REMOVAL OF STEEL AUTOBINS AND PLASTIC AUTOBIN ROLL OUT CARTS

ISSUED: April 19, 2012
BY: Rebecca Peech
TELEPHONE NO. (204) 391-7881

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20120228

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

Replace Bid Opportunity Title everywhere it appears in the Bid Opportunity, with:
Removal of Steel AutoBins and Plastic AutoBin Roll-Out Carts

Replace "AutoBin" with: "Steel AutoBin", everywhere it appears in the Bid Opportunity.

Replace "Residential AutoBin" with: "Steel AutoBin", everywhere it appears in the Bid Opportunity.

Replace "AutoBin Roll-Out Carts with: "Plastic AutoBin Roll-Out carts", everywhere it appears in the Bid Opportunity

PART A – BID SUBMISSION

Replace: 1028-2011 Bid Submission with 1028-2011 Addendum 2- Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Revise APPROX. QTY. ITEM 2 to **4200**

PART B – BIDDING PROCEDURES

Revise: B2.1 to read The Submission Deadline is 4:00 p.m. Winnipeg time, **April 27, 2012.**

ADD B11.1 IMPLEMENTATION PLAN

B11.1 At least fifteen (15) Calendar Days after receiving notice of award and prior to the commencement of Work, the Contractor shall provide the Contract Administrator with:

- (a) The implementation plan will describe the method of removal of AutoBins and AutoBin Roll-Out Carts.
- (b) A complete list of equipment which the Contractor proposes to utilize including the number and types of vehicles and equipment.
- (c) A proposed number of AutoBins to be removed per day.

B11.2 At least fifteen (15) calendar days after receiving notice of award and prior to the commencement of work, the Contract Administrator shall provide the Contractor with:

- (a) Notice of Removal Stickers;
- (b) Garbage collection route maps, address lists and a route schedule.

B11.3 Should the Contract Administrator wish to change the specified schedule or location of pick-ups during the course of the Contract, the Contractor will be notified in writing at least twenty-four (24) hours prior to the proposed change.

Delete: B14.3

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D2.1 to read: The Work to be done under the Contract shall consist of the removal and reuse or recycling of approximately **5490** Steel AutoBins and approximately 800 Plastic Rollout Carts from Zone A and various storage locations within the City of Winnipeg. Work in residential back lanes is to start no earlier than July 30, 2012 and shall be completed no later than September 7, 2012 unless otherwise directed by the Contract Administrator.
- Revise: D2.2(a) to read: The Contractor shall place **one (1)** City of Winnipeg supplied Notice of Removal stickers on each residential AutoBin within fourteen (14) days of commencement of Work as noted in D2.1.
- Revise: D2.2(b) to read: The Contractor shall remove approximately 190 AutoBins from 1155 Pacific Avenue and transport to a private property location
- Revise: D2.2(c) to read: The Contractor shall remove approximately 100 AutoBins from 374 Oak Point Highway and transport 60 refurbished 600 U.S.Gallon AutoBins to Brady Road Resource Management Facility. The remaining Steel AutoBins are to be transported to a private property location.
- Revise: D2.2(d) to read: The Contractor shall remove approximately 1000 three hundred (300) U.S. gallon AutoBins and 4200 six hundred (600) gallon AutoBins from Zone A in the City of Winnipeg and transport to a private property location
- Revise: D2.2(f) to read: The Contractor shall be responsible for the removal of Residue (refuse, etc.) inside and around the Steel AutoBins **and Plastic AutoBin Roll-Out Carts** as indicated in E7.
- Revise D3.2: to read Upon award of Contract, the City of Winnipeg, along with all **Contractors** for these contracts may have to co-ordinate the implementation of services.
- Revise: D4.1(a) to read: "**Steel** AutoBin" means a communal container of Cor-Ten steel construction with volume from three hundred (300) U.S. gallon and six hundred (600) U.S.gallon, collected using an automated side loading commercial bin truck. **This bin is** commonly known as EMCO containers.
- Revise: D4.1(b) to read: "**Plastic** AutoBin Roll Out Cart" means a residential one hundred and twenty five (125) gallon black garbage cart consisting of mostly plastic with metal handles.
- Add: D4.1(i) to read: "**Private Property**" means an acceptable business location for storage and finishing, not a public owned location without authority.
- Delete: D15.
- Revise: D17.1: to read The **Contractor** shall provide the **Contract Administrator** with a Safe Work Plan at least fifteen (15) Business Days prior to the commencement of any Work on the Site but no later than the date specified in C4.1 for the return of the executed Contract.
- Revise: D17.2 to read The **Safe Work** Plan should be prepared and submitted in the format shown in the City's template which is available on the Information Connection page at the City of Winnipeg, Corporate Finance, Materials Management Division website at:
<http://www.winnipeg.ca/matmgt/Safety/default.stm>
- Delete: D19. Inspection

PART E – SPECIFICATIONS

- Revise: E3.1(iii) to read: **North side of Street from 1155 Pacific Avenue – refer to Contract Administrator.**
- Delete: E5:
- Revise: E6.7 to read Further to **E6.6**, in the event of damage occurring during service, the Contractor is 100% responsible for repairs and associated costs to repair the damage to a condition that is acceptable to the satisfaction of the Contract Administrator.
- Add: E7.3.1 If in the event there is a delay in the distribution of garbage and recycling carts, the **Steel AutoBin removal and Plastic AutoBin Roll-Out Cart** removal shall be adjusted as directed by the Contract Administrator.
- Revise: E7.4 to read: Bulk removal of the AutoBins from 375 Oak Point Hwy and 1155 Pacific Avenue **shall** be removed prior to July 30th, 2012.
- Revise: E7.5 to read: The Contractor shall remove and transport approximately 100 AutoBins from 375 Oak PointHWY to private property. There are approximately 60 refurbished AutoBins to be transported to the Brady Road Resource Management Facility, as approved by the Contract Administrator.
- Revise: E7.6 to read: The Contractor shall remove and transport approximately 190 AutoBins from 1155 Pacific Ave to **private property**.
- Revise: E7.10 to read: There must be no material present inside of AutoBins when they are removed and brought to **private property**.
- Add : E12.5 to read: The Contractor shall submit records to the Contract Administrator for the total number of Plastic AutoBin Roll-Out Carts removed.

Page numbering on some forms may be changed as a result.