



- CONSTRUCTION NOTES**
- 1) ALL STREET RADIUS CURB UNDER 15M RADIUS SHALL BE REPLACED AS MODIFIED OR AS DIRECTED BY THE CONTRACT ADMINISTRATOR
 - 2) ASPHALT TIE-INS ON APPROACHES TO BE DETERMINED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
 - 3) ADD 200.0m TO ABBREVIATED ELEVATIONS TO OBTAIN GEODETIC ELEVATIONS.

WARNING

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE USED FOR EXCAVATION ON THIS PROJECT THE CONTRACTOR MUST:

- 1) OBTAIN CLEARANCE FROM THE GAS UTILITY PRIOR TO EXCAVATION.
- 2) TAKE PRECAUTION TO AVOID DAMAGE TO GAS UTILITY INSTALLATIONS.

SEE PROVINCIAL REGULATION 210/72 FOR DETAILS

METRIC
WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

BID OPPORTUNITY NO. 21-2012

EXISTING	LEGEND - PLAN	PROPOSED	EXISTING	LEGEND - PLAN	PROPOSED	EXISTING	LEGEND - PROFILE	PROPOSED
	HYDRANT			LDS/WWS			EAST GUTTER	
	VALVE			WATERMAIN			CENTER LINE	
	CURB STOP			GAS			WEST GUTTER	
	CONCRETE			TRAFFIC SIGNALS			EAST WALK	
	O.L.S.			ASPHALT			WEST WALK	
	MANHOLE			CURB RENEWAL				
	CATCH BASIN			ELEVATIONS				
	CURB INLET			PROPERTY LINE				
	HYDRO POLE			SURVEY BAR				
	TRAFFIC SIGNAL POLE			GEODETIC BENCH MARK				
	PAVERS			CURB RAMP				

LOCATION APPROVED
UNDERGROUND STRUCTURES

DATE

NOTE:
LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.

NO.	REVISIONS	DATE	BY

DESIGNED BY	CHECKED BY
R.M.	D.T.
DRAWN BY	APPROVED BY
R.M.	R.T.C.
DATE	DATE
2012/03/01	

ENGINEER'S SEAL

R.T. CUNNINGHAM
Member 24711
REGISTERED PROFESSIONAL ENGINEER

ORIGINAL SIGNED BY
R.T.C. MARCH 8/2012

THE CITY OF WINNIPEG
PUBLIC WORKS DEPARTMENT

PULBERRY STREET
FROM MOORE AVENUE TO ST VITAL ROAD
CONCRETE PAVEMENT SURFACING AND ASSOCIATED WORKS
FROM STA. 2+50 TO STA. 3+39

CITY DRAWING NUMBER
SE-12-02
SHEET 2 OF 2

2