General Notes

1. Contractor to adjust shape and layout of play curbs to
accomodate proposed play equipment. Alignment of
the play curb along the fence at Rover Ave. is to be
maintained.

2. Play space is to be elevated as per Grading scheme
shown on LS-4. Contractor is to revise grades
appropriately should configuration of playspace in the
proposal be significantly different than that shown
here. Playspace is to be sufficiently elevated to allow
for subsurface drain. Maximum slope in sodded area is
to be 1in 5 (20%). Maximum slope in pedestrian
approach is to be 1 in 20 (5%).

3. Contractor to limit operations to the area shown for
sodding. Any damage to existing surfaces or fixtures
outside of that limit is to be repaired by the
Contractor at the Contractors expense.

4. Contractor to provide 2 accessible entry points on the

play curb. Accessible entrys are to be minimum 1.8 m

wide and flush with finish surfaces on either side.

Location may be adjusted to accomodate revised

curbing layout but must be located within the 5%

pedestrian route of travel.

. !
Supply and install - New Junior Play Structure and / or Independents as
budget allows Sod c.w. Topsoil
!

Main Area: 274.17 sq m

Supply and Install
new Timber Play
Curb c.w. Trex cap

Timber at fence as per
SCD-651B but with Trex

Accessible entry point 1

Playground Safety Surfacing Fibar
N Main Area: 192.43 sq m

>N\ Border Area: 9.40 sq m
Rerimeter: 63.25 m

1 !
Install only - New Double Sided
Park Sign~----
[ !
Metal Slat waste receptical
(salvaged from site and
refurbished)

!
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Pedestrian access route (Max 5% slope, Level along
curb e/ntry points and front of bench.—
! s S~a
/ I - -
/ New 1.8m Tache Composite Bench placed in 1.5m x 2.4 m
! area of crushed limestone paving (50mm cr. fines over

/ 150 mm depth 20 mm down limestone over geotextile

Supply and Install New 8' two
bay swings c.w. anti wrap
hangers, 2 belt seats and 2

0 5 10 ° 15m infant seats.
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