

APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING

See Table below.

Note:

The “Additional Information” provided within the following table relative to specific Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any utility requirements of the Project.

Capital File No.	Consulting Assign No.	Estimated Scope	notes	Project Location	Capital Construction Estimate	Project Budget
THIN BITUMINOUS OVERLAY PACKAGE						
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Shelmerdine Dr - Roblin Blvd / Elmvale Cr	\$56,700	\$81,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Windmill Way - Roblin Blvd / Dale Blvd	\$84,000	\$120,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Elmvale Cr - Shelmerdine Dr / Roblin Blvd	\$69,300	\$99,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	1	N/B Panet Rd - Keenleyside St / 70m N of Munroe Ave	\$56,410	\$80,586
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	1	Avaco Dr - Antrim Rd / Antrim Rd	\$99,225	\$141,750
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	2	Churchill Dr - Montague Ave / # 483 Churchill Dr	\$63,840	\$91,200
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	1	Bonner Ave - Brahms Bay / Raleigh St	\$126,000	\$180,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	1	Gateway Rd - Headmaster Row / Knowles Ave	\$35,700	\$51,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Red Oak Dr - Stefanie Dr / Molson St	\$72,450	\$103,500
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	2	Pipeline Rd - Leila Ave / Mariner Cr (including Leila/Pipeline intersection)	\$33,600	\$48,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Ambergate Dr - Pipeline Rd / Amber TI	\$69,300	\$99,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	2,3	Allan Blye Dr - Amber TI / Leila Ave	\$54,600	\$78,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	3	Amber TI - Allan Blye Dr / Courland Bay	\$26,775	\$38,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Riverwest Rd - Glencairn Rd / Fernbank Ave	\$67,725	\$96,750
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Herman Ave - King Edward St / Bentley St	\$36,960	\$52,800
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Inglis St - Manitoba Ave / Selkirk Ave	\$45,360	\$64,800
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Huber St - Manitoba Ave / Selkirk Ave	\$45,360	\$64,800
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		N/B Whidden Gate - Sterling Lyon Pkwy / Lindenwood Dr W	\$37,485	\$53,550
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		S/B Whidden Gate - Lindenwood Dr W / Sterling Lyon Pkwy	\$37,485	\$53,550
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	4	Guelph St - Corydon Ave / Fleet Ave	\$58,275	\$83,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	1	E/B Wellington Cr - Waverley St / Cambridge St	\$33,075	\$47,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Edgemont Dr - Beaverhill Blvd / Beaverhill Blvd	\$162,960	\$232,800
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	1	Panet Rd - Warman Rd / CNR X-ing N of Mission St	\$107,100	\$153,000

13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	3	Kenny St - Kitson St / St Marys Rd	\$49,613	\$70,875
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	2	Ferndale Ave - Coniston St / Lyndale Dr	\$39,375	\$56,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Cliffwood Dr - Capston Rd / Shamrock Dr	\$138,128	\$197,325
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Berard Way - Grandmont Blvd / Dubois Pl	\$46,463	\$66,375
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Lamirande Pl - Grandmont Blvd / N limit	\$32,288	\$46,125
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Point West Dr N leg - Point West Way / Bairdmore Blvd	\$66,938	\$95,625
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Willowmeade Cres - Hollyhock Rd / Homewood Dr	\$74,813	\$106,875
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Brentford Rd - Willowmeade Cres / Meadowood Dr	\$12,600	\$18,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Aldgate Rd - Hallfield Bay (E. Leg) / 746 Aldgate Rd	\$54,600	\$78,000
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Beckinsale Bay - Nova Vista Dr / Nova Vista Dr	\$102,375	\$146,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>	5	Compark Rd - St. Anne's Rd / 160m W of St Annes	\$41,038	\$58,625
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Robson St - Kernaghan Ave / Stewin Ave	\$26,775	\$38,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Madeline St - Regent Ave W / Victoria Ave W	\$14,280	\$20,400
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Blostein Bay - North Meadow Dr / North Meadow Dr	\$70,875	\$101,250
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Filbert Cr - Concordia Ave / Perfaniuk Dr	\$63,788	\$91,125
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Radley Bay - Whittington Rd / Filbert Cr	\$36,225	\$51,750
13-R-07	331-2013.1	<i>Thin Bituminous Overlay</i>		Whittington Rd - Concordia Ave / Filbert Cr	\$50,400	\$72,000
THIN BITUMINOUS OVERLAY PACKAGE					Total Project Package Budget	\$3,428,936.00
<i>Additional Information:</i>						
<i>General</i>	<i>Due to the size and number of streets in the package, it is anticipated that multiple construction contracts will be required.</i>					
	<i>Individual locations may be subject to change. Locations changed will be substituted with a street of similar size within the same Electoral Ward.</i>					
1	<i>Feedermain in immediate vicinity. Loading assesment may be required.</i>					
2	<i>Sewer lining in immediate vicinity. Coordination with W & W may be required.</i>					
3	<i>School in the immediate vicinity. Every effort should be made to complete all work prior to the start of the school year.</i>					
4	<i>Watermain renewal by others. WM to be completed by August 30, 2013.</i>					
5	<i>Intersection improvement required at St. Annes Rd. See attached drawing T-3284.</i>					