




PARK

PARK

EX CONC MEDIAN

3.30 MIN LANE

LANE CLOSED

3.35 LANE

3.35 LANE

3.35 LANE

3.35 LANE

LANE CLOSED

LANE CLOSED

3
.
3
0
 
M

I
N

 
L
A

N

E

CONSTRUCTION AREA

3.30 MIN LANE

3.30 MIN LANE

3.30 MIN LANE

3
.
3
0
 
M

I
N

 
L
A

N

E

INSTALL 10 TRITON BARRIERS

INCLUDING TRANSITION

ACTIVE BUS STOP

BUS STOP CANCELLED

120.0

TAPER

O

A

K

D

E

A

N

B

O

U

L

E

V

A

R

D

H

A

R

R

I
S

B

O

U

L

E

V

A

R

D

REFLECTORIZED BARRICADES (2)

REFLECTORIZED BARRICADES (2)

TEMPORARY OVERHEAD

PROTECTION

PHASE 2

CONSTRUCTION AREA

GATE

COURTS OF ST JAMES

PARK

3.35 LANE

3.35 LANE

3.35 LANE

3.35 LANE

3.35 LANE

3.35 LANE

3.35 LANE

120.0

TAPER

3
.3

0
 M

IN
 L

A
N

E

3
.3

0
 M

IN
 L

A
N

E

LANE CLOSED

LANE CLOSED

LANE CLOSED

LANE CLOSED

BUS STOP

CANCELLED

ACTIVE BUS STOP

ACTUVE

BUS STOP

W

O

O

D

H

A

V

E

N

B

O

U

L

E

V

A

R

D

B

O

O

T

H

D

R

I
V

E

R

O

N

A

L

D

S

T

R

E

E

T

H

A

R

C

O

U

R

T

S

T

R

E

E

T

ACTIVE BUS

STOP

INSTALL 6 TRITON

BARRIERS INCLUDING

TRANSITION

3.30 MIN LANE

3.30 MIN LANE

GATE

CONTRACTOR  LAY DOWN AREA

3.35 LANE

3.35 LANE

3.35 LANE

3.35 LANE

ACTIVE BUS STOP

ACTIVE BUS STOP

S

T

U

R

G

E

O

N

R

O

A

D

T
C

-
5
R

T
C

1
6

L

T
C

-
2

M
A

T
C

H
 
L

I
N

E
 
A

-
A

M
A

T
C

H
 
L

I
N

E
 
A

-
A

T
C

-
1
6
R

T
C

-
2

T

O

 
S

T

U

R

G

E

O

N

T

O

 

B

O

O

T

H

T
C

1
6

R

T
C

-
5
R

T
C

-
1
6
L

T
C

1
6
L

T
C

-
5
L

T
C

-
2

T
C

-
1
6
R

R
B

-
2
5

T
C

-
2

GENERAL NOTES:

1. CONTRACTOR IS RESPONSIBLE FOR ALL CONSTRUCTION SIGNING AND BARRICADES

WITHIN THE AREA UNDER CONSTRUCTION WITH THE EXCEPTION OF ITEMS NOTED IN

NOTE 2.

2. THE CITY OF WINNIPEG IS RESPONSIBLE FOR TRAFFIC CONTROL ON PORTAGE

AVENUE WHICH SHALL INCLUDE POLY POST LANE DELINEATION BETWEEN

EASTBOUND AND WESTBOUND LANES,  CLOSURE OF LANES ON PORTAGE AVENUE,

TURNING RESTRICTIONS ON PORTAGE, AND ALL REGULATORY SIGNAGE AND LANE

DELINEATION FOR PORTAGE AVENUE.

3. MAINTAIN ACCESS FOR EMERGENCY VEHICLES TO OAKDEAN AND HARRIS.

4. MAINTAIN ACCESS TO ALL BUS STOPS.

5. THE CITY OF WINNIPEG TO SUPPLY CONCRETE MEDIAN BARRIER AND TRITION

TRANSITION BARRIER.  CONTRACTOR TO INSTALL (INCLUDING FILLING TRITION WITH

WATER AND MAINTAINING FOR THE DURATION OF THE PROJECT.  RETURN ALL

BARRIERS TO THE CITY OF WINNIPEG YARDS AT COMPLETION.

6. LEFT TURNS TO AND FROM STOP CONTROLLED INTERSECTIONS WILL NOT BE

ALLOWED.

7. NO VEHICULAR MOVEMENT RESTRICTIONS AT SIGNALIZED INTERSECTIONS.

8. FIELD ADJUSTMENTS TO TWO LANE SHIFT BY TRAFFIC SERVICES TO ACCOMMODATE

RIGHT TURNS INTO MINOR STREETS AND COMMERCIAL ACCESSES.
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LEGEND:

TRAFFIC LANE

MULTI USE/CYCLIST PATH

UNDER BRIDGE PATH

PEDESTRIAN TRAFFIC

PRECAST CONC MEDIAN

POLY POSTS

TRITON BARRIER

RIGHT TURN (LOCAL ACCESS)

THROUGH/RIGHT TURN  (LOCAL ACCESS)

SIDEWALK CLOSED
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