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Single Conduit - Trenching metre 1157 400 1255 225 1451 400 850 274

Double Conduit - Trenching  metre 788 400 572 225 2315 400 1118 75

Single Conduit - Pushing metre 1311 2000 2421 1250 2838 2250 2161 3027

Double Conduit - Pushing metre 919 1500 1053 1500 2850 2500 1774 2316

Signal Pole Base - Type A (SD-310) each 49 15 186 70 211 125 152 142

Signal Pole Base - Type G (SD-313) each 100 70 0* 0* 0* 0* 0* 0*

Signal Pole Base - Type D (SD-312) each 0 2 1 5 11 5 4 3

Signal Pole Base - Type J (SD-314) each 12 6 23 5 7 5 3 3

Signal Pole Base - Type L (SD-317) each 7 2 0* 0* 0* 0* 0* 0*

Pedestal Base (SD-302) each 16 10 2 4 1 4 1 3

Controller Base (SD-300) each 10 10 13 5 17 5 1 3

Service Box - Cast in Place (SD-320) each 16 25 62 35 114 80 77 86

Service Box - Pre-Cast (SD-322) each 7 5 21 5 10 6 12 5

Service Box - Pre-Cast 36" each 41 45 0* 0* 0* 0* 0* 0*

Removal of Street Pavement sq.metre 28 100 0* 0* 0* 0* 0* 0*

Removal of Miscellaneous Slabs sq.metre 610 250 0* 0* 0* 0* 0* 0*

Excavate Pavement Material sq.metre 0* 0* 269 75 437 150 232 140

Excavate Pavement for Repair sq.metre 0* 0* 0 20 85 20 9 25

Excavate Soil Material sq.metre 0* 0* 12 20 24 20 16 15

Excavate Soil for Repair sq.metre 0* 0* 0 20 0 25 3.5 30

Soft Dig (Water Pressure/Vacuum System) hours 197 80 255 85 239 150 196 75

Conduit - into  Base/Service Box each 73 20 67 10 53 15 32 6

Conduit - into Manhole (MH) each 1 3 0 3 0 3 0 1

Conduit - into Hydro Service Pedestal each 1 12 0* 0* 0* 0* 0* 0*

Saw Cut - Concrete (SD-330) metre 892 500 568 400 1376 250 322 630

Saw Cut - Asphalt Concrete (SD-332) metre 2481 1700 1845 1500 1656 2000 1198 1200

Removal - Pole Base/Service Box each 59 10 127 10 117 7 50 94

Removal - Controller/Terminal Base each 6 5 8 5 3 10 1 8

Rebuild Controller/Terminal Base each 10 5 8 10 7 10 8 10

Rebuild Poured in Place Service Box each 22 10 10 5 21 15 7 6

Exclusive Ground Rod Installation each 11 10 18 10 7 20 13 10

Cutovers each 81 55 158 25 72 40 0* 0*

Street Pavement Restorations metre 34 100 97 10 34 15 0* 0*

Miscellaneous Slab Restorations sq.metre 634 250 338 75 40 150 0* 0*

Concrete Curb Restorations metre 14 20 35 10 4 30 0* 0*

Capping Temporary Restoration of Street Pavement sq.metre 55 100 0* 0* 0* 0* 0* 0*

Capping Temporary Restoration of Miscellaneous Slabs sq.metre 266 250 0* 0* 0* 0* 0* 0*

Boulevard Restoration sq.m. 680 55 0* 0* 0* 0* 0* 0*

Supply & Install Detectable Warning Surface Tiles each 13 8 0* 0* 0* 0* 0* 0*

Curb Ramp Installation each 10 6 0* 0* 0* 0* 0* 0*

$1,338,675 $1,365,940 $1,432,130 $867,150
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Total 

Appendix A - History of Quantities & Totals

* No record ever recorded as description was added the previous year or discontinued


