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Part 1 General 

1.1 REFERENCES 

.1 CSA International 

.1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of 
Structures. 

1.2 SITE CONDITIONS 

.1 If material resembling spray or trowel-applied asbestos or other designated substance be 
encountered, stop work, take preventative measures, and notify Contract Administrator 
immediately. 

.1 Proceed only after receipt of written instructions have been received from 
Departmental Representative. 

.2 Notify Contract Administrator before disrupting building access or services. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Inspect building with Contract Administrator to verify extent and location of items 
designated for removal, disposal, alternative disposal, recycling, salvage and items to 
remain. 

.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

.4 Disconnect, cap, plug or divert, as required, existing public utilities within the property 
where they interfere with the execution of the work, in conformity with the requirements 
of the authorities having jurisdiction. Mark the location of these and previously capped or 
plugged services on the site and indicate location (horizontal and vertical) on the record 
drawings. Support, shore up and maintain pipes and conduits encountered. 

.1 Immediately notify Building Manager & Contract Administrator and utility 
company concerned in case of damage to any utility or service, designated to 
remain in place. 

.2 Immediately notify the Building Manager & Contract Administrator should 
uncharted utility or service be encountered, and await instruction in writing 
regarding remedial action. 
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3.2 PREPARATION 

.1 Protection of In-Place Conditions: 

.1 Prevent movement, settlement, or damage to adjacent structures, utilities and 
parts of building to remain in place. Provide bracing and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection as 
required. 

.2 Demolition/Removal: 

.1 Remove items as indicated.  Take care to ensure no damage occurs to existing 
finishes during removal process. 

.2 Remove parts of existing building to permit new construction. 

.3 Trim edges of partially demolished building elements to tolerances as defined by 
Contract Administrator to suit future use. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning. 

.3 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

END OF SECTION 


