

+	UNDERGROUND STRUCTURES		ELEV.			ВХ	АМС	'	DE OF AL
X							TJH		ROUNCE OF MA
DO LDS	SUPV. U/G STRUCTURES DATE					BY	IJH		STAMPED BY
50 WWS						CHECKED ORIGINAL SIGNED BY			
						TARA	AN J. PETERS	DILLON	04/27/2015 Member
							GINAL SIGNED BY	CONSULTING	PETER 04/27/2015 Member 22309
	LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION					DAVE	E P. KRAHN		PROFESSIO
	AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT.	2	ISSUED FOR TENDER	04/27/15	TJP	HOR. SCALE	1:250	RELEASED FOR CONSTRUCTION CONSTRUCTION	
	CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES		ISSUED FOR REVIEW	04/06/15	TJP	VERTICAL	1:10	ORIGINAL SIGNED BY BONNIE KONZELMAN	CONSULTANT PROJEC
POSED	BEFORE PROCEEDING WITH CONSTRUCTION.	NO.	REVISIONS	DATE	BY	DATE 04/	/27/2015	DATE 04/27/2015	14-133

	CONSTRUCTION NOTES:
1.	ALL DIMENSIONS ARE TO FACE OF CURB.
2.	ISOLATED MISCELLANEOUS ITEMS IN NEW CONCRETE WORKS AS PER SD-228C.
3.	LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN THE FIELD.
4.	CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF CONSTRUCTION.
5.	LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE FIELD BY THE CONTRACTOR.
6.	CB LEADS TO BE INSTALLED AT MIN. 1.0% SLOPE OR AS DIRECTED BY CONTRACT ADMINISTRATOR.
7.	LIMITS OF SIDEWALK RENEWAL TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
8.	LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
9.	LIMITS OF CURB REPLACEMENT AND SPLASH STRIP REPLACEMENT TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
10.	JOINT, SLAB, CURB AND SIDEWALK REPAIRS TO BE MARKED OUT IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
11.	CONTRACTOR RESPONSIBLE FOR ALL BARRICADES AND SIGNAGE EXCEPT FOR REGULATORY (EG. NO LEFT TURNS) SUPPLIED BY TRAFFIC SERVICES BRANCH.