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PART D – SUPPLEMENTAL CONDITIONS 
 
Add: D5.3.2 (i) Liaison with CP Rail throughout the project to identify constraints, confirm acceptability of the 
proposed works, and resolve potential matters of concern. 

Page numbering on some forms may be changed as a result. 
 

 

 

 

 

Corporate Finance Department 

Materials Management Division 

 

999-2015 ADDENDUM 2  

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING 

SERVICES FOR ARCHIBALD STREET AND WATT STREET 

RENEWALS INCLUDING ARCHIBALD UNDERPASS 

STRUCTURAL WORKS  

 ISSUED:      December 1, 2015  
BY: Colin Titchkosky  

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
REQUEST FOR PROPOSAL 
 

TELEPHONE NO.  204 - 794-4375 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE REQUEST FOR PROPOSAL AND 
SHALL FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: Ar20150806 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Request for Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive. 

 

  


