



**REQUEST FOR PROPOSAL FOR POINT TO POINT EPL
SERVICE**

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: June 9, 2016
BY: Stanley Yuen
TELEPHONE NO. 204 - 986-6843

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART E – SPECIFICATIONS

Add: E1.6

E1.6 If applicable, the City can provide the Contractor with access in a City-owned conduit between 185 King St. and 510 Main St. for their own fibre cabling for a period of up to 6 months after award for initial implementation of SECTION A until the Contractor has their own conduit installed into 185 King St.

Revise: E2.6(a) to read:

E2.6 (a) One Lombard Place: Room 3413, 34th Floor

Questions and Answers – June 8, 2016 Bidder's Conference

Site Contact

Q1 Who will be the site contact?

A1 After award of contract, there will be a designated City contact to coordinate site access for the successful Proponent(s) as per E1.5(c). If a site visit is requested by a Proponent prior to RFP close, they can contact the Contract Administrator to coordinate as per B3.1. The date and time of the visit will be posted as an addendum to be available for all Proponents.

245 Smith

Q2 D2.2: 3 circuits, 185, One Lombard and 1539 all terminate at 245 Smith. Is there more info re: diversity requirements?

A2 2 diverse entrances are described in E1.4.

Q3 Can CPEs for multiple EPLs be shared if opportunity allows for it?

A3 Must be separated for One Lombard Place and 1539 Waverly St as per E1.4(a), but can be combined for 185 King St. if opportunity allows.

Q4 How should Contractors coordinate joint usage of diverse entrances?

A4 Contractors to assume they will work it out mutually and inform the City, but if there is more responsibility required by the City to coordinate this, please bring that to the Contract Administrator's attention prior to submission date.

Schedule

Q5 Is there a hard deadline date per site?

A5 No, the target schedule is within 8 weeks from award. There is no specific priority or order of execution between the three sites