



942-2016 ADDENDUM 2

THE CONSTRUCTION OF NATURALIZATION AND BANK STABILIZATION FOR THE SEINE RIVERBANK AT JOHN BRUCE PARK

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: November 7, 2016
BY: Melissa Neirinck
TELEPHONE NO. 204 – 956-0396

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 p.m. Winnipeg time, November 16, 2016.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D16.4 to read: The City intends to award this Contract by December 9, 2016.