

Supply and Install New Multi-Flow w/ Emitter (approx. location)	
Supply and Install New Granular Seating Areas (Typ.)	
Pick Up and Install New Accessible Picnic Table	
Re-Paint Existing Rocket Climber (By Others)	
Supply and Install New 2-Tier Timber Edging with Cap	
Pick Up and Install New Double-Sided Bilingual Park Sign	
Supply and Install New Play Equipment and Independent Components for 2-5 y.o. (approx. 170 SM)	
Supply and Install 2-Bay (2 Baby, 2 Belt Seat) Swingset	
Supply and Install New Soil and Sod (Typ.)	
	/
M.H.	
Supply and Install New Engineered Wood Fibre Safety Surfacing inc. Multi-Flow and Emitter	
Supply and Install New Single-Tier Timber Edging with Cap	
(TYP)	
Pick Up and Install New Benches	
	$\langle \rangle$
	\backslash
\	
LL DIMENSIONS AND REPORT ANY DISCREPANCIES TO CONTRACT ADMINISTRATOR CATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST TNO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE T. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF <u>ALL</u> SERVICES MUST BE UAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.	
UNL UNLINES DEFORE PROCEEDING WITH CONSTRUCTION	N. DRAWING NO.
	-
DEVELOPMENT	K 27 P
AN	K.37-B
ston Crescent	BID OPPORTUNITY NO.
	99-2016