



THE CITY OF WINNIPEG

PUBLIC WORKS DEPARTMENT

ENGINEERING DIVISION




2017 LOCAL STREET RENEWAL PROGRAM

ALSIP DRIVE, LEAMEN CRESCENT AND VARIOUS OTHER LOCATIONS

PAVEMENT REHABILITATION AND RECONSTRUCTION

BID OPPORTUNITY 363-2017

NO.	DESCRIPTION
17M-00410-00-C-01	ALSIP DRIVE - LUCAS AVENUE TO TALLMAN STREET REHABILITATION STA. 1+01.77 TO STA. 2+60
17M-00410-00-C-02	ALSIP DRIVE - TALLMAN STREET TO LUCAS AVENUE REHABILITATION STA. 2+60 TO STA. 4+20
17M-00410-00-C-03	ALSIP DRIVE - TALLMAN STREET TO LUCAS AVENUE REHABILITATION STA. 4+20 TO STA. 5+12.48
17M-00410-00-C-04	SASAKI CRESCENT - ADSUM DRIVE TO SOROKIN STREET REHABILITATION STA. 1+00 TO STA. 1+95
17M-00410-00-C-05	SASAKI CRESCENT - ADSUM DRIVE TO SOROKIN STREET REHABILITATION STA. 1+95 TO STA. 3+53.98
17M-00410-00-C-06	SOROKIN STREET - MARGATE ROAD TO ADSUM DRIVE REHABILITATION STA. 1+00 TO STA. 2+40
17M-00410-00-C-07	SOROKIN STREET - MARGATE ROAD TO ADSUM DRIVE REHABILITATION STA. 2+40 TO STA. 3+60
17M-00410-00-C-08	SOROKIN STREET - MARGATE ROAD TO ADSUM DRIVE REHABILITATION STA. 3+60 TO STA. 4+30.73
17M-00410-00-C-09	LEAMEN CRESCENT - DOUBLEDAY DRIVE TO PIPELINE ROAD RECONSTRUCTION STA. 1+00 TO STA. 1+90
17M-00410-00-C-10	LEAMEN CRESCENT - DOUBLEDAY DRIVE TO PIPELINE ROAD RECONSTRUCTION STA. 1+90 TO STA. 3+20
17M-00410-00-C-11	LEAMEN CRESCENT - DOUBLEDAY DRIVE TO PIPELINE ROAD RECONSTRUCTION STA. 3+20 TO STA. 4+18.27
17M-00410-00-C-12	POWERS STREET - SMITHFIELD AVENUE TO ENNISKILLEN AVENUE RECONSTRUCTION STA. 0+92.40 TO STA. 2+10
17M-00410-00-C-13	POWERS STREET - SMITHFIELD AVENUE TO ENNISKILLEN AVENUE RECONSTRUCTION STA. 2+10 TO STA. 2+87.62



MMM Group Limited
Suite 111 - 93 Lombard Ave
Winnipeg, MB R3B 3B1
t. 204.943.3178
f. 204.943.4948
www.mmgrouplimited.com



RELEASE FOR CONSTRUCTION BY:

Colin Titkosky, CET STREET PROJECT COORDINATOR

DATE