

| | STA. 3+87.50 EL 231.440 STA. 3+92.50 EL 231.515 MATCH MATCH EXISTING | 231.800 | Image: Second | | | | | | |
|------------------------------------|--|---------------------------------------|---|---|--|--------------------|---------------|---|--|
| | 1.0% 0.7% 1.21% | STA. 0+401.84 EL 231.60 | | 1. ALL WC OF THE 2. CONTR/ FIELD F | NOTES: 1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH THE LATEST REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATION. 2. CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION. 3. CONTRACTOR TO AVOID DAMAGE TO EXISTING TREES WITHIN THE LIMITS OF THE ALLEY RIGHT OF WAY AS OUTLINED IN THE BID OPPORTUNITY. 4. HYDRO POLES AND ANCHORS REQUIRING TEMPORARY SUPPORT TO BE DONE AT THE EXPENSE OF THE CONTRACTOR AS REQUIRED. 5. WHERE UNSTABLE SUB-GRADES ARE ENCOUNTERED, ADDITIONAL | | | | |
| 0.97% | - 1.50% | STA. 0+401.84 EL 231.58 231.400 | | THE AL 4. HYDRO AT THE | | | | | |
| | | 231.200 | | BY THE CW-31 6. PROPOS | EXCAVATION/SUB-BASE AND INSTALLATION OF GEOGRID TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR AND CONSTRUCTED IN ACCORDANCE W/ CW-3110. 6. PROPOSED ELEVATIONS GIVEN ARE FOR EDGE OF PAVEMENT. 7. ISOLATE EXISTING HYDRO POLES AS PER SD-228C. | | | | |
| | PAVEMENT | 231.000 | | 8. RENEW 9. MODIFIE 10. ALL EX CONTR/ | 7. ISOLATE EXISTING HTDRO POLES AS PER SD-228C. 8. RENEW CURB AND SIDEWALK AS DIRECTED BY THE CONTRACT ADMINISTRATO 9. MODIFIED BARRIER CURB TO BE CONSTRUCTED AT ALL BACK LANE RADII. 10. ALL EXISTING PRIVATE APPROACHES TO BE RENEWED AS DIRECTED BY THE CONTRACT ADMINISTRATOR. 11. ADJUSTMENTS TO PROPOSED CROSSFALL, WHERE REQUIRED, ARE TO BE | | | | |
| | 87.50 GRADE 92.50 BEGIN 00 01.84 EXIST | 230.800 | | DETERN APPRO 12. ALL BO 13. INSTALL APPRO | 11. ADJUSTMENTS TO PROPOSED CROSSFALL, WHERE REQUIRED DETERMINED BY THE CONTRACT ADMINISTRATOR TO SUIT E APPROACHES, ETC. 12. ALL BOULEVARD RESTORATION TO BE SODDED UNLESS OTI 13. INSTALLATION OF LIP CURBS AND THEIR LIMITS THROUGH APPROACHES TO BE DETERMINED BY THE CONTRACT ADMI 14. REMOVE, ADJUST, AND SUPPLY PRECAST SIDEWALK BLOCK | | | KISTING DRIVEWAYS, IERWISE NOTED. IRIVATE | |
| | 8 6 6 6 | | | | . ADJUST. AND SUPPLY PR | ECAST SIDEWALK BLC | CKS AS DIRECT | ED BY | |
| | 3+87 3+92 4+00 4+01 | 230.600 | | | NTRACT ADMINISTRATOR. | | | | |
| | | 230.600 | | | | | | | |
| RIM 231.195 EX INV N & S 228.97 | | 232.000 | | | | | | | |
| | | | | | | | | | |

| LOCATION APPROVED | | B.M. ELEV. | | | | | 111-93 Lomba Winnipeg, Mar | | | |
|---|----|---------------------------|----------|------|---------------|----------|-------------------------------|--------|-----------------------|--|
| SINDERGROOND SINCETORES | | | | | | ▝▎】▎▌ | R3B 3B1 Cana Phone: 204-94 | | | |
| | | | | | | | Fax: 204-943-4 wsp.com | | | |
| SUPV. U/G STRUCTURES DATE COMMITTEE | | | | | | | wsp.com | | NOT FOR | |
| | | | | | DESIGNED | K.G. | CHECKED BY | R.H. | CONSTRUCTION | |
| NOTE: | | | | | ы | N.O. | DI | 1.11. | _ | |
| LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION. | | | | | DRAWN BY | R.H. | APPROVED BY | S.M. | | |
| | 3 | ISSUED FOR TENDER | 18/03/29 | R.H. | | | | 0.141. | | |
| | 2 | DETAILED DESIGN REVIEW | 18/03/23 | K.G. | HOR. SCALE: | 1:250 | RELEASED FOR CONSTRUCTION | | | |
| | 1 | PRELIMINARY DESIGN REVIEW | 18/01/15 | K.G. | VERT. SCALE: | 1:25 | | | CONSULTANT DRAWING | |
| | NO | REVISIONS | DATE | BY | JANU <i>A</i> | ARY 2018 | _ | | 17M-02283-00 - | |

March 29, 2018

BID OPPORTUNITY: 27-2018FILE PATH:P: \2017\17M-02283-00 - Local Alley Package 18-RL-01\08 WSP Drawings\Contract 1CONTRACT NUMBER: CONTRACT 1FILE NAME:Parkville_Arden Alley.dwg