


			00.00			231.200			
			STA. 1+6	0.620		231.000	NOTES: 1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH THE LATEST REVISION		
	PROPOSED	EXISTING E EDGE OF EXISTING W EDGE OF PAV W & E EDGE OF PAVEME	F PAVEMENT	EL 23	EXISTING	230.800	OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATION. 2. CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION. 3. CONTRACTOR TO AVOID DAMAGE TO EXISTING TREES WITHIN THE LIMITS OF THE ALLEY RIGHT OF WAY AS OUTLINED IN THE BID OPPORTUNITY. 4. HYDRO POLES AND ANCHORS REQUIRING TEMPORARY SUPPORT TO BE DONE AT THE EXPENSE OF THE CONTRACTOR AS REQUIRED. 5. WHERE UNSTABLE SUB-GRADES ARE ENCOUNTERED, ADDITIONAL EXCAVATION/SUB-BASE AND INSTALLATION OF GEOGRID TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR AND CONSTRUCTED IN ACCORDANCE W/ CW-3110. 6. PROPOSED ELEVATIONS GIVEN ARE FOR EDGE OF PAVEMENT. 7. ISOLATE EXISTING HYDRO POLES AS PER SD-228C. 8. RENEW CURB AND SIDEWALK AS DIRECTED BY THE CONTRACT ADMINISTRATOR. 9. MODIFIED BARRIER CURB TO BE CONSTRUCTED AT ALL BACK LANE RADII.		
				50%	STA. 1+79.59	230 600			
	0.50%	-PROPOSED CENTRELI	EXISTING CENTREL			230.400			
						230.200	10. ALL EXISTING PRIVATE APPROACHES TO BE RENEWED AS DIRECTED BY THE CONTRACT ADMINISTRATOR. 11. ADJUSTMENTS TO PROPOSED CROSSFALL, WHERE REQUIRED, ARE TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR TO SUIT EXISTING DRIVEWAYS, APPROACHES, ETC. 12. ALL BOULEVARD RESTORATION TO BE SODDED UNLESS OTHERWISE NOTED.		
						230.000	12. ALL BOULEVARD RESTORATION TO BE SOLDED UNLESS OTHERWISE NOTED. 13. INSTALLATION OF LIP CURBS AND THEIR LIMITS THROUGH PRIVATE APPROACHES TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR. 14. REMOVE, ADJUST, AND SUPPLY PRECAST SIDEWALK BLOCKS AS DIRECTED BY THE CONTRACT ADMINISTRATOR.		
E AVE/	E AVE/					229.800			
AVE ALLEY	AVE ALLEY			BEGIN TRAN	END TRANSITIC	229.600			
1+23 1+30.16 S KILBRIDE A	1+34.14 N KILBRIDE A	+20	+e0.00	+70.00 B +73.27 S	1+79.59 L RENEWAL/	229.400			

LOCATION APPROVED	B.M. ELEV.				1151	111-93 Lomba Winnipeg, Mar		
UNDERGROUND STRUCTURES						R3B 3B1 Canada Phone: 204-943-3178		
						Fax: 204-943-4		
SUPV. U/G STRUCTURES DATE						wsp.com		NOT FOR
COMMITTEE					DESIGNED	CHECKED	DЦ	CONSTRUCTION
NOTE:					BY K.G.	BY	R.H.	-
LOCATION OF UNDERGROUND STRUCTURES AS	4	ISSUED FOR TENDER	18/03/19	н К.G.	DRAWN BY D.R./K.G.	APPROVED BY	S.M.	
SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE BUT NO GUARANTEE IS GIVEN		UGS REVIEW	18/02/23	3 K.G.			J.IVI.	
THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT	2	DETAILED DESIGN REVIEW	18/02/16	5 K.G.	HOR. SCALE: 1:250	RELEASED FOR CONSTRUCTION		
LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES	1	PRELIMINARY DESIGN REVIEW	18/01/15	K.G.	vert. scale: 1:25			CONSULTANT DRAWING
BEFORE PROCEEDING WITH CONSTRUCTION.	NO	REVISIONS	DATE	BY	JANUARY 2018	-	_	17M-02283-00 -
	-		·	F	PLOT DATE: March	·	BI	D OPPORTUNITY: 28-2018





MANITOBA Certificate of Authorization WSP Canada Group Limited No. 6657

 \bigcirc THE CITY OF WINNIPEG Winnipèg PUBLIC WORKS DEPARTMENT CITY DRAWING NO. ON 2018 ALLEY RENEWALS MAIN STREET ALLEY SHEET 1 OF 1 KILBRIDE AVENUE TO SEMPLE AVENUE BID OPPORTUNITY 28-2018 CONCRETE PAVEMENT -29

 BID OPPORTUNITY: 28-2018
 FILE PATH:
 P: \2017\17M-02283-00 - Local Alley Package 18-RL-01\08 WSP Drawings\Contract 2

 CONTRACT NUMBER: CONTRACT 2
 FILE NAME:
 Semple_Kilbride Alley.dwg