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A-201

AD AL

St. James Civic Centre
Phase 2 Building Systems
Upgrades

MAIN FLOOR RENOVATION
PLAN - SOUTH

1176-2019

NOV. 6, 2019

2055 Ness Avenue

 3/32" = 1'-0" A-201

1LEVEL 1 - PROPOSED SOUTH

RENOVATION KEYNOTES

1 Sprinkler tree and water meter - coordinate with
Mechanical

3 New beams & sloped floor slab infill above. Coordinate
with Structural. Provide 1hr fire rated bulkhead @ new
assembly. See A-502

4 New fire department connection - Coordinate with
Mechanical. Enclose pipe with 5/8" G1S painted plywood
on 2 1/2" steels studs chase c/w plywood top cap &
chamfered corners all sides. Chase to be 48" high

5 Power door operator, typical

6 Sanitary pit c/w secured enclosure - coordinate with
Mechanical

7 Concrete encased electrical service feeders from Arena
crawlspace up to second level service space.

8 Coordinate with Mechanical for re-use of existing through
wall penetration for ERV ductwork

9 New exterior penthouse wall c/w roof curb all around

10 1 hr rated "F2" floor infill @ existing stair opening.
Coordinate with Structural

11 New concrete housekeeping pads for Mechanical &
Electrical equipment. Coordinate exact size on site with
M&E subcontractors based on final equipment sizes.
Refer to Structural for pad details

12 Existing column

13 42" tall divider

15 Barrier-free service counter

16 Vending Machine

17 Auto-sliding doors

19 Full height glass partition and door

20 New curb for ERV in penthouse

24 Garbage and recycling unit

25 Hatched area of traffic cap membrane on top of roof
assembly

26 30x30 Access door to space below c/w lintel. Coordinate
with Structural

27 Provide localized exterior CMU masonry wall repointing
and repairs (localized area = ±50sf). Provide new
elastomeric coating over all areas of repair, typ.

28 New elastomeric coating over areas of exterior CMU
masonry repointing and repairs

29 Remove rust/corrosion from existing metal deck & repaint
to match existing

30 New concrete slab infill to suit buried services installation.
Refer to Structural for typ. slab on grade infill detail

31 Detectable warning surface integrated into new flooring

32 New buried electrical services and trench - coordinate
with Electrical

33 New plumbing fixtures to replace existing - coordinate with
Mechanical

34 New exterior mechanical louvre - refer to 4/A-601 and
Mechanical

35 New roof drain - coordinate with Mechanical. See 2/A-501

36 Provide new 1x1 ceramic tile floor finish. Infill to match
existing, c/w match flooring transition trim

37 Provide 42" tall x width to suit 3/4" painted plywood gate
to close of bottom of existing stairs. All edges of plywood
to be rounded. Provide solid 2x6 vertical wood blocking at
hinge side, lag bolted into existing CMU wall c/w
continuous stainless steel piano hinge. At latch side, weld
or through-bolt a u-bolt to existing steel post at 36" height
for slot locking ability w/ plywood

38 Remove/reinstall existing rubber sports floor and base as
required to accommodate slab infill

39 Existing insulating blanket above ice surface to be
removed. Maintain existing fixtures

40 Existing paint on all existing metal wall panel, existing
metal roof deck, existing structure, and Mechanical
equipment/ductwork, conduit and piping to be removed as
per Division 02 abatement procedures. Repainting of
Arena to include all the above noted items

41 Existing paint on all existing metal wall panel, existing
metal roof deck, existing structure, and Mechanical
equipment/ductwork, conduit and piping to be removed as
per Division 02 abatement procedures. Repainting of
Arena to include all the above noted

42 Coordinate floor trenching and slab patching for floor
drain in utility/sprinkler 005 w/ Mechanical

43 Allow for approximately 1,000 sq.ft. of paint removal and
re-coating in rooms below Arena bleachers at ceiling level
where paint is flaking. Paint removal as per Division 02
Specifications

#

KEYPLAN

All abandoned and new openings and penetrations in rated 
and non-rated fire separations (floor, wall, roof) remaining from 
demolition of services and piping are to be firestopped with an 
“FT” firestop rated systems to meet fire ratings identified on 
Drawings. 

Patch and make good all surfaces affected by demolition to 
match existing and any surfaces, equipment, building 
components and elements damaged throughout the course of 
construction

Coordinate all wall, floor, and roof penetrations with Structural, 
Mechanical, and Electrical Drawings and Specifications.  Not 
all required penetrations are indicated on the demolition 
Drawings.  

All new concrete masonry unit / concrete block (CMU) 
exposed corners are to be bullnosed, typical.  

Coordinate w/ The City and Contract Administrator for 
reinstallation of existing mirrors, artwork, posters, clocks, 
bulletin/tack boards, banners, hanging signage, etc. affected 
by demolition/construction.  Not all items are indicated on the 
renovation Drawings.  

GENERAL RENOVATION NOTES
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4.

5.
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