



562-2019 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR 2019-2022 ARCHIBALD, 2019-2021 ROBLIN, AND 2020 MARYLAND PAVEMENT RENEWALS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: July 30, 2019
BY: Jason Doerksen C.E.T.
TELEPHONE NO. 204-986-3614

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D14.1(b) to read: Total Performance of Maryland Street construction contract by November 15, 2020.
- Add: D14.1(c) Total Performance of Roblin Boulevard construction contract by November 15, 2021.
- Add: D14.1(d) Total Performance of Archibald Street construction contract by November 15, 2022.

APPENDICES

- Replace: **562-2019_Appendix_B** – Project Locations and Technical Scoping
- With: **562-2019_Appendix_B-R1** – Project Locations and Technical Scoping Revision 1 (changes noted in red)