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DESCRIPTION

BLACKWATER BAY CHARING CROSS CRES. TO BLACKWATER BAY ASPHALT RECONSTRUCTION STA. 1+00 TO STA. 1+77.93

BLACKWATER BAY CHARING CROSS CRES. TO BLACKWATER BAY ASPHALT REHABILITATION STA. 1+00 TO STA. 2+10

BLACKWATER BAY CHARING CROSS CRES. TO BLACKWATER BAY ASPHALT REHABILITATION STA. 2+10 TO STA. 3+45

BLACKWATER BAY CHARING CROSS CRES. TO BLACKWATER BAY ASPHALT REHABILITATION STA. 3+45 TO STA. 4+06.95

DRAKE BOULEVARD COTTONWOOD RD TO AUTUMNWOOD DR ASPHALT REHABILITATION STA. 1+00 TO STA. 1+95

DRAKE BOULEVARD COTTONWOOD RD TO AUTUMNWOOD DR ASPHALT REHABILITATION STA. 1+95 TO STA. 3+20

DRAKE BOULEVARD COTTONWOOD RD TO AUTUMNWOOD DR ASPHALT REHABILITATION STA. 3+20 TO STA. 4+40

DRAKE BOULEVARD COTTONWOOD RD TO AUTUMNWOOD DR ASPHALT REHABILITATION STA. 4+40 TO STA. 5+70

DRAKE BOULEVARD COTTONWOOD RD TO AUTUMNWOOD DR ASPHALT REHABILITATION STA. 5+70 TO STA. 7+10

DRAKE BOULEVARD COTTONWOOD RD TO AUTUMNWOOD DR ASPHALT REHABILITATION STA. 7+10 TO STA. 8+24.56

FLEURY PLACE FONTAINE CR TO FONTAINE CR ASPHALT RECONSTRUCTION STA. 1+00 TO STA. 2+05

FLEURY PLACE FONTAINE CR TO FONTAINE CR ASPHALT RECONSTRUCTION STA. 2+05 TO STA. 3+08.20

OAKRIDGE BAY METZ ST TO METZ ST ASPHALT REHABILITATION STA. 1+00 TO STA. 2+10

OAKRIDGE BAY METZ ST TO METZ ST ASPHALT REHABILITATION STA. 2+10 TO STA. 3+20

OAKRIDGE BAY METZ ST TO METZ ST ASPHALT REHABILITATION STA. 3+20 TO STA. 4+31

ROSEWARNE AVENUE KINGSTON ROW TO ST MARY'S RD ASPHALT RECONSTRUCTION STA. 0+90 TO STA. 1+90

ROSEWARNE AVENUE KINGSTON ROW TO ST MARY'S RD ASPHALT RECONSTRUCTION STA. 1+90 TO STA. 3+05

ROSEWARNE AVENUE KINGSTON ROW TO ST MARY'S RD ASPHALT RECONSTRUCTION STA. 3+05 TO STA. 4+20

ROSEWARNE AVENUE KINGSTON ROW TO ST MARY'S RD ASPHALT RECONSTRUCTION STA. 4+20 TO STA. 5+20

ROSEWARNE AVENUE KINGSTON ROW TO ST MARY'S RD ASPHALT RECONSTRUCTION STA. 5+20 TO STA. 5+96.52

KINGSTON ROW ROSEWARNE AVE TO KINGSTON ROW ASPHALT RECONSTRUCTION STA. 1+00 TO STA. 1+54.42


