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GENERAL NOTES I I e

1
A. FINAL CONNECTION TO ALL MECHANICAL EQUIPMENT SHALL BE FLEXIBLE. CONFIRM ArC h ITeCTU re I_Td

FINAL CIRCUIT BREAKER AND WIRE SIZE WITH MECHANICAL EQUIPMENT SHOP

DRAWINGS. ADJUST CIRCUIT BREAKER AND WIRE SIZE AS REQUIRED WITHOUT
ADDITIONAL COST TO OWNER. 560 ACADEMY ROAD WINNIPEG MB R3N OE3

T. 204 989 8910

| @ B. PROVIDE WIRE AND CONDUIT AS REQUIRED FOR CONTINUITY OF ANY FEEDERS OR

] BRANCH CIRCUITS ORIGINATING OUTSIDE THE DEMOLITION AREA THAT SERVES ANY

| ELECTRICAL EQUIPMENT OR DEVICES TO REMAIN AFTER DEMOLITION.

‘J ARCHITECT

| C. SITE CONFIRM ANY ELECTRICAL WITHIN AREAS OF RENOVATION REQUIRING

g il RELOCATION TO ACCOMMODATE THE RENOVATION.
EXISTING )

@ B WALKWAY o D. PROVIDE BLANK COVERPLATES OVER ALL EXISTING UNUSED OPENINGS. ( )

E. WHERE EXISTING WIRING AND CONDUIT ARE REUSED, VERIFY EXISTING CONDITIONS,
DELTA HOTEL MODIFY AND SUPPLEMENT EXISTING FASTENING AND SUPPORT TO MEET CODE - —
— REQUIREMENTS.

y F. PROVIDE CONDUIT AND/OR COMMUNICATIONS DATA WIRING AS NECESSARY FOR ‘ v lnnlpeg
|| CONTINUITY OF ANY COMMUNICATIONS/DATA SYSTEMS ORIGINATING OUTSIDE THE

o
o

DEMOLITION AREA THAT SERVCES ANY COMMUNICATIONS/DATA EQUPMENT OR CLIENT
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

i

I
|

s

G. CONTRACTOR SHALL CONFIRM ALL EXISTING SYSTEMS TO BE IN WORKING CONDITION
PRIOR TO CARRYING OUT MODIFICATIONS. WHERE EXISTING SYSTEMS ARE NOT

(I
(TYP) i5> 6 @ OPERABLE, NOTIFY THE CONSULTANT PRIOR TO CARRYING OUT WORK.
H. UTILISE SPARE/FREED UP CIRCUITS FROM DEMOLITION AS REQUIRED TO
M
=

ACCOMMODATE THE ADDITIONAL CIRCUITING REQUIREMENTS IN THE RENOVATION.

epp siepman
engineering

COORDINATED IN ADVANCE WITH THE BUILDING END USER AND SHALL BE KEPT TO A 400 - 136 Market Avenue
MINIMUM. Winnipeg, MB R3B 0P4

K. DRAWING RECORDS OF THE EXISTING FLOOR PLANS HAVE BEEN COMPILED FROM T 204 453 1080

RBC
CONVENTION CENTRE

— L]

l. WHERE BRANCH CIRCUIT BREAKERS ARE REMOVED, PROVIDE FILLER PLATES FOR
Ol BREAKER SPACES.

INFORMATION SUBMITTED BY THE OWNER AND FROM SITE OBSERVATIONS AS NOTED

@ L BY THE CONSULTANT. THE ACCURACY OF THESE DRAWING RECORDS IS LIMITED TO
M M THE EXTENT OF KNOWN CONSTRUCTION INFORMATION. CONSULTANT

| Ef KEY NOTES

P [] 1 DEMOLISH EXISTING 6-30R RECEPTACLE BACK TO SOURCE.

2 DEMOLISH EXISTING PTAC UNIT BACK TO SOURCE.

3 REMOVE AND REINSTALL CCTV CAMERAS AS REQUIRED TO ACCOMMODATE
RENOVATION WORKS.

4 REMOVE AND REINSTALL SMOKE DETECTOR AS REQUIRED TO ACCOMMODATE
RENOVATION WORKS. PROVIDE VERIFICATION OF ALL MODIFIED FIRE ALARM DEVICES.

[ 5 DEMOLISH EXISTING DUPLEX RECEPTACLE. RETAIN CIRCUIT FOR REUSE.

I 6 REMOVE AND REINSTALL AUTOMATIC DOOR OPERATORS AS REQUIRED TO
ACCOMMODATE RENOVATION WORKS.

7 PROVIDE NEW 6-30R RECEPTACLE FOR NEW PTAC UNIT. WIRE AND CONNECT TO p—
EXISTING 120/208V 3PH PANEL LPA LOCATED IN THE PARKADE OF DELTA HOTEL. n
UTILIZE CIRCUITS FREED UP FROM DEMOLITION. UTILISE EXISTING BREAKERS AND g? =G l
PROVIDE NEW 30A/2P BREAKERS AS REQUIRED FOR ALL NEW RECEPTACLES. . L
COORDINATE FINAL POSITIONS WITH MECHANICAL. PROVIDE UPDATED PANEL Certificate of Authorization

m NORTH WALKWAY DEMOLITION - POWER DIRECTORIES FOR ALL PANELS WITH MODIFIED CIRCUITING. CONCEAL CONDUIT IN

SOFFIT UNDER FLOOR TO MINIMIZE VISIBILITY, WHERE POSSIBLE. COORDINATE Epp Siepman Engineering Inc.

EP2.1 SCALE: 1:100 CONDUIT ROUTING WITH ARCHITECTURAL.

8 PROVIDE NEW UNIT HEATER. WIRE AND CONNECT NEW UNIT HEATERS TO EXISTING No. 4035
120/208V 3 PH PANEL LPA LOCATED IN THE PARKADE OF DELTA HOTEL. COORDINATE
FINAL POSITIONS WITH MECHANICAL PROVIDE UPDATED PANEL DIRECTORIES FOR ALL

PANELS WITH MODIFIED CIRCUITING. This is a print of a document that has been
9 PROVIDE NEW FIRE ALARM HORN AND STROBE. WIRE AND CONNECT TO EXISTING RBC electronically authenticated with technology
CONVENTION CENTRE FIRE ALARM PANEL. FIRE ALARM PANEL MANUFACTURER IS authorized by the APEGM. The original is in
NOTIFIER; PANEL IS LOCATED IN THE CARLTON ST GROUND FLOOR LOBBY. PROVIDE electronic form.
VERIFICATION OF ALL NEW AND MODIFIED FIRE ALARM DEVICES.
10 EXISTING UNIT HEATER TO REMAIN. REMOVE AND REINSTALL AS REQUIRED TO

ACCOMMODATE RENOVATION WORKS.
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