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NOTES:
1. ALL WORK AND MATERIAL TO BE IN ACCORDANCE WITH LATEST 3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID THE CONTRACT ADMINISTRATOR.
REVISION OF THE CITY OF WINNIPEG STANDARD DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN 6. LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE FIELD
CONSTRUCTION SPECIFICATIONS. THE LIMITS OF CONSTRUCTION. BY THE CONTRACT ADMINISTRATOR.
2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF 4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE
WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL UNDERGROUNDS FIELD BY THE CONTRACT ADMINISTRATOR
IN THE FIELD. 5. LIMITS OF CURB RENEWAL TO BE FINALIZED IN THE FIELD BY
a.M. DESIGNED ENGINEER'S SEAL O
BY TJH S,
LEGEND METRIC THE CITY OF WINNIPEG
DRAWN Yy / N PUBLIC WORKS DEPARTMENT
WHOLE NUMBERS INDICATE MILLIMETRES .
BELLMTS/SHAW/FIBER s~  STREET LIGHT 232.000 EX. TOP OF CURB ELEVATION ~ WHOLE NUMBERS NDICATE MLLIMETRES, By TUH / VVinmpeg
GAS =+ TRAFFIC SIGNAL EX. GUTTER ELEVATION CHEGKED ETER
B HYDROSTREETLIGHTS - 11 CATCHBASIN PR. ELEVATION =SAreCh il il DILLON Memos 2020 STREET MAINTENANCE PROGRAM | 7 ™™ M=
SEWER e, HYDRO POLE [ PR ASPHALT SHOULDER N _ PRV CONSULTING Py o
TRAFFIC SIGNALS RAILWAY SIGNAL EX_BACK OF CURB Certificate of Authorization EASTBOUND BISHOP GRANDIN BOULEVARD 37 37
*, . Dillon Consulting Limited (MB) P —— P ————— ST. ANNE'S ROAD TO ISLAND SHORE BOULEVARD
WATERMAIN EX. EDGE OF SHOULDER SRR 2 | ISSUED FOR TENDER 20/04/24| TJP CONSULTANT PROUEST NUNBER TENDER NO.
Date: _£Y2Ualen 9 1:20 -
PR EDGE OF SHOULDER ate 1 |1SSUED FOR 90% REVIEW 2000417 TP | VERTICAL 20-2590 ASPHALT SHOULDER - STA. 3+630 TO END 289-2020
NO. REVISIONS DATE BY DATE DATE

c: \projectwise\working directory\projects 2020\40t jh\dms20622\202590—CT—CON—BISHOP—GRANDIN.dwg




