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MATCHLINE: STA. 1+685

MATCHLINE: STA. 1+875

WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL UNDERGROUNDS
IN THE FIELD.

BY THE CONTRACTOR.
LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE FIELD
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NOTES:
1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH 3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID BY THE CONTRACT ADMINISTRATOR.
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN 6. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS AND
CONSTRUCTION SPECIFICATIONS. THE LIMITS OF CONSTRUCTION. CATCH PITS TO GRADE.
2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF LOCATION OF EXISTING SERVICES TO CONFIRMED IN THE FIELD 7.

PAVEMENT REPAIRS SHOWN ARE ONLY REPRESENTATIVE
APPROXIMATION OF TENDERED QUANTITIES.

ASPHALT OVERLAY

FULL DEPTH CONCRETE REPAIRS

ASPHALT REPAIRS

SPLASH STRIP REPAIRS

X——  CROSS STITCH REPAIRS

CURB REPAIRS

m CONCRETE PAVEMENT PRESERVATION

DESIGNED
METRIC eV, &Y TUH .
DRAWN \\\\\\
WHOLE NUMBERS INDICATE MILLIMETRES By TJH W
DECIMALIZED NUMBERS INDICATE METRES
CHECKED KP
] 8y
=APsCh DILLON
APPROVED CONSULTING
Certificate of Authorization BY TJP
Dillon Consulting Limited (MB . RELEASED FOR CONSTRUCTION
9 (g 2 |I1SSUED FOR TENDER 200424] TP | HOR SOAE 1:500
Date: _2020/04/24 1| ISSUED FOR 90% REVIEW 20004/17] TP | VERTICAL -
NO. REVISIONS DATE BY DATE DATE

ENGINEER'S SEAL

Q THE CITY OF WINNIPEG

Winnipeg

PUBLIC WORKS DEPARTMENT

CONSULTANT PROJECT NUMBER

20-2590

2020 STREET MAINTENANCE PROGRAM

SOUTHBOUND DAKOTA STREET
ABBOTSFORD CRESCENT TO COLLEGE JEANNE SUAVE

CONCRETE - START TO STA. 1+875

CITY DRAWING NUMBER

19 37
TENDER NO.
289-2020

c: \projectwise\working directory\projects 2020\40tjh\dms20622\202590—CT—CON—Dakota—SB.dwg




