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The General Contractor shall check & verify all
dimensions andreport any errors or omissions to

the designers.
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N\ ARENA CRAWISPACE — PlUMBING

KEY NOTES

1 NEW POLY SUMP PIT BY MECHANICAL. COORDINATE WITH STRUCTURAL FOR WEEPING TILE
LAYOUT AND INSTALLATION DEPTH. REFER TO DETAIL. CONNECT TO EXISTING DISCHARGE
PIPING.

2 PROVIDE NEW SANITARY PIPING AS PER SPECIFICATION. RECONNECT TO ALL EXISTING

FIXTURES ON MAIN FLOOR. SUPPORT WITH CORROSION RESISTANT STAINLESS STEEL HANGERS.
3 NEW SUMP PUMP DISCHARGE PIPING SUSPENDED FROM UNDERSIDE OF SLAB. ROUTE TO TIE

INTO EXISTING DISCHARGE POINT.

RECONNECT NEW PIPING TO EXISTING MAIN AT CRAWLSPACE WALL.
RECONNECT NEW PIPING TO EXISTING BRANCHES. TYPICAL.

CONNECT NEW SUMP DISCHARGE PIPING TO EXISTING PIPING THROUGH WALL.

EXISTING HIGH LEVEL SANITARY PIPING WITHIN BASEMENT INCOMING SERVICES ROOM.
RELOCATE AS NECESSARY TO ACCOMMODATE STRUCTURAL WORK. COORDINATE WITH
STRUCTURAL.
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