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The General Contractor shall check & verify all 
dimensions andreport any errors or omissions to 

the designers.

ARENA CRAWLSPACE
RESTORATION

2055 NESS AVENUE
WINNIPEG, MANITOBA

20057

ARENA CRAWLSPACE - HVAC PLAN

SJCC RINK CRAWLSPACE

MH2.1
JS DK

400 - 136 Market Avenue
Winnipeg, MB R3B 0P4
T   204 453 1080

SCALE:  3/32" = 1'-0"

ARENA CRAWLSPACE - HVAC

KEY NOTES
1 PROVIDE TEMPERATURE AND HUMIDITY SENSORS IN CRAWLSPACE. CONNECT TO MAIN BUILDING

DDC FOR MONITORING AND CONTROL.
2 NEW CIRCULATION FAN SHALL BE SUSPENDED FROM UNDERSIDE OF SLAB.
3 PROVIDE OPENING FROM STORAGE ROOM TO CRAWLSPACE COMPLETE WITH MOTORIZED

DAMPER.
4 PROVIDE TEMPERATURE SENSOR IN DISCHARGE AIR DUCTWORK FOR CONTROL OF CU-1.
5 PROVIDE D/X COOLING COIL IN DUCTWORK SUPPLYING CRAWLSPACE. PROVIDE STAINLESS

DRAIN PAN, ROUTE CONDENSATE DRAIN TO NEAREST SUMP PIT.
6 DUCT TO CRAWLSPACE. ROUTE BENEATH BLEACHERS AND UNDER SLAB. USE EXISTING OPENING

TO PASS THROUGH WALL NEXT TO NEW ACCESS HATCH. COORDINATE WITH STRUCTURAL AND
ARCHITECTURAL.

7 ROUTE NEW DUCTWORK IN SAME LOCATION AS EXISTING.
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