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ARENA CRAWISPACE — HVAC

SCALE:

1

KEY NOTES

1 PROVIDE TEMPERATURE AND HUMIDITY SENSORS IN CRAWLSPACE. CONNECT TO MAIN BUILDING
DDC FOR MONITORING AND CONTROL.

2 NEW CIRCULATION FAN SHALL BE SUSPENDED FROM UNDERSIDE OF SLAB.

3 PROVIDE OPENING FROM STORAGE ROOM TO CRAWLSPACE COMPLETE WITH MOTORIZED
DAMPER.

4 PROVIDE TEMPERATURE SENSOR IN DISCHARGE AIR DUCTWORK FOR CONTROL OF CU-1.

5 PROVIDE D/X COOLING COIL IN DUCTWORK SUPPLYING CRAWLSPACE. PROVIDE STAINLESS
DRAIN PAN, ROUTE CONDENSATE DRAIN TO NEAREST SUMP PIT.

6 DUCT TO CRAWLSPACE. ROUTE BENEATH BLEACHERS AND UNDER SLAB. USE EXISTING OPENING

TO PASS THROUGH WALL NEXT TO NEW ACCESS HATCH. COORDINATE WITH STRUCTURAL AND
ARCHITECTURAL.

7 ROUTE NEW DUCTWORK IN SAME LOCATION AS EXISTING.
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The General Contractor shall check & verify all
dimensions andreport any errors or omissions to

the designers.
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