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The General Contractor shall check & verify all 
dimensions andreport any errors or omissions to 

the designers.

ARENA CRAWLSPACE
RESTORATION

2055 NESS AVENUE
WINNIPEG, MANITOBA

20057

ARENA CRAWLSPACE - PLUMBING PLAN

SJCC RINK CRAWLSPACE

MP2.1
JS DK

400 - 136 Market Avenue
Winnipeg, MB R3B 0P4
T   204 453 1080

SCALE:  3/32" = 1'-0"

ARENA CRAWLSPACE - PLUMBING
KEY NOTES
1 NEW POLY SUMP PIT BY MECHANICAL. COORDINATE WITH STRUCTURAL FOR WEEPING TILE

LAYOUT AND INSTALLATION DEPTH. REFER TO DETAIL. CONNECT TO EXISTING DISCHARGE
PIPING.

2 PROVIDE NEW SANITARY PIPING AS PER SPECIFICATION. RECONNECT TO ALL EXISTING
FIXTURES ON MAIN FLOOR. SUPPORT WITH CORROSION RESISTANT STAINLESS STEEL HANGERS.

3 NEW SUMP PUMP DISCHARGE PIPING SUSPENDED FROM UNDERSIDE OF SLAB. ROUTE TO TIE
INTO EXISTING DISCHARGE POINT.

4 RECONNECT NEW PIPING TO EXISTING MAIN AT CRAWLSPACE WALL.
5 RECONNECT NEW PIPING TO EXISTING BRANCHES. TYPICAL.
6 CONNECT NEW SUMP DISCHARGE PIPING TO EXISTING PIPING THROUGH WALL.
7 EXISTING HIGH LEVEL SANITARY PIPING WITHIN BASEMENT INCOMING SERVICES ROOM.

RELOCATE AS NECESSARY TO ACCOMMODATE STRUCTURAL WORK. COORDINATE WITH
STRUCTURAL.
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