
ASSET_NUMBER STREET_NAME LOCATION_DETAILS FLOW_TYPE WORK_TYPE_NAME EST_COST COMMENTS DIAMETER TOTAL_LENGTH

S-MA60019859 BALDRY BAY (SPL) (S LEG) 2ND MH W OF CORNELL DR TO 3RD MH W OF CORNELL DR SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$40,725.00 "SSM, H, B (EPR FROM 2.0M TO 3.0M), Patched Hole at 3.7m. SSS-SSM rest of pipe. Dips between 38&47m200 71.09216647

S-MA60017661 BUXTON RD 2ND MH S CRANE AV - 1ST MH S CRANE AV SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$42,050.00 EPR 0-6.8 250 76.21378073

S-MA60012885 BYNG PL 1ST MH E OF ROCKMAN ST TO MH AT ROCKMAN ST SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$40,550.00 200 70.42175769

S-MA60010068 CAMBRIDGE ST MH AT CORYDON AV TO 1ST MH N OF CORYDON AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$20,866.00 "FL @ 12, 08, 09, BJ, FC - no images" 300 66.8

S-MA60012315 CHURHILL DR 4TH MH W OF OSBORNE ST TO MH AT MONTAGUE AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$44,316.00 "FCJ, FL - Image available" 450 110.6622127

S-MA60010636 CORYDON AV 1ST MH E OF DALY ST N TO 2ND MH E OF DALY ST N COMBINED 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$32,250.00 POTENTIAL EPRS AT 3.3-4.1M DS AND 18.1-18.9M DS. 300 37

S-MA60010655 CORYDON AV MH AT DALY ST N (E PL) TO 1ST MH E OF DALY ST N COMBINED 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$40,750.00 POTENTIAL EPR FROM 61.5-63.1M DS 300 71.68169261

S-MA60017526 CROWSON BAY (S. LEG) MH @ CROWSON BY (WLG) TO MH @ CROWSON BY (ELG) SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$47,250.00 "SSM, H, FL, FC, SSL.  EPR @ 36.9-37.7" 200 97.1

S-MA60010564 DORCHESTER AV 1ST MH W OF HARROW ST TO MH AT HARROW ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$35,820.00 FLX4 - IMAGES AVAILABLE 450 87

S-MA60017651 DOWKER AV MH AT LYON ST - 1ST MH W OF LYON ST SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$17,340.00 SS 200 56.39700478

S-MA60022778 DUCHARME AV 1STMH E OF HOUDEDR(WLG)TO2NDMH E OF HOUDEDR(WLG) SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$45,950.00 EPR 64-68.2 250 92

S-MA60009621 DUDLEY AV MH AT STAFFORD ST TO 1ST MH W OF WENTWORTH ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$25,717.00 IMAGES AVAILABLE. F. 375 86.6

S-MA60012899 EDDERTON AVE 1ST MH W OF WYNNE ST TO MH AT ROCKMAN ST SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$45,975.00 "EPR @ 6.9-8.7, 56.7-57.4, 70-71" 200 91.9

S-MA60016890 FENNELL ST 2ND MH S OF SEEL AV TO 1ST MH S OF SEEL AV SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$28,572.00 "FL, extends more than last inspection" 375 100.3

S-MA60017454 FLETCHER CR (CL) 1ST MH E OF PEMBINA HW TO 2ND MH E OF PEMBINA HW SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$40,825.00 "SSL, B, EPR @ 56.3-57.8" 200 71.01304498

S-MA60019919 FORDHAM BAY (S LEG) 1ST MH E OF CORNELL DR TO MH AT CORNELL DR SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$43,775.00 "SSM, EPR @ 79.8-82.6" 200 83.56072096

S-MA60011528 HECTOR BY E (E LEG) 1ST MH S OF HECTOR AV TO 2ND MH S OF HECTOR AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$25,524.00 "FC, CL - no images" 450 58.49907775

S-MA60004562 HOSMER BV 2ND MH N OF MOUNTBATTEN AV TO MH AT CUTHBERTSON AV SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$37,476.00 450 91.88169729

S-MA60017289 HOWARD AVE 1ST MH E OF HUDSON ST TO MH AT HUDSON ST EPL SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$31,764.00 200 114.3210983

S-MA60004179 KELVIN BV 1ST MH N OF CUTHBERTSON AV - MH @ CUTHBERTSON AV SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$26,412.00 300 91.76313241

S-MA70054972 KINGSWAY (CL) 1ST MH W OF LANARK ST TO MH AT LANARK ST (W OF CL) COMBINED 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$49,050.00 EPR @ 88-92 300 104.2

S-MA60007996 LANARK ST 2NDMHNOFGROSVENORAVE-3RDMHNOFGROSVENORAVE COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$27,492.00 "FC, FLx2, B, CL 12 - images available" 375 95.85391407

S-MA60006765 LANARK ST 3RD MH N OF KINGSWAY TO 4TH MH N OF KINGSWAY COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$30,528.00 "FLx4, FC - images available" 450 72.3

S-MA60006768 LINDSAY ST 2ND MH N OF KINGSWAY TO 3RD MH N OF KINGSWAY COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$39,384.00 "B/FL @ 02, grout MH face - no images" 450 96.9

S-MA60008057 LINDSAY ST 3RD MH N OF CORYDON AV TO 4TH MH N OF CORYDON AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$39,456.00 "FL/CL @ 03, 09, D 5-10%, CL @ 12 - images available" 450 97.1

S-MA60017959 MARSHALL CR WLEG MH AT MARSHALL CR NLEG TO 1ST MH N OF CLARENCE A SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$21,228.00 "CM, FM" 200 99.08163644

S-MA60017961 MARSHALL CRES NLEG MH AT MARSHALL CR WLEG TO 1ST MH W OF DONNELLY S SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$24,876.00 200 87.11123065

S-MA60012280 NASSAU ST S MH @ RATHGAR AVE - MH @ WALKER AVE COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$23,388.00 "CL, FL, CLJ, FLJ, HJ" 300 78.7792525

S-MA60017394 OAKENWALD AVE 3RD MH W OF WOODGROVE ST TO 2ND MH W OF WOODGROV SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$45,250.00 "HJ, EPR @ 35.4- 37.7" 200 89

S-MA60005579 QUEENSTON ST 2ND MH N OF GRANT AV TO 3RD MH N OF GRANT AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$39,276.00 "FC, FL x 3 - images available" 450 96.64011728

S-MA60020925 RADCLIFFE RD MH AT OBERLIN RD TO 1ST MH E OF OBERLIN RD SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$37,600.00 "SSM, H, FL, EPR @ 15.3-18.3" 200 58.5

S-MA60013113 RIVERSIDE DR MH AT MERRIAM BV TO 1ST MH S OF MERRIAM BV SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$23,940.00 "H, B, FL, FM" 200 80.97423122

S-MA60020774 ROSLYN CR 1ST MH W OF ROSLYN CR (E LEG) TO MH AT ROSLYN CR (E LEG) COMBINED 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$29,900.00 POTENTIAL EPR AT 8.3-11.4M DS. 300 27.6

S-MA60011872 ROW S OF TAYLOR AV MH AT PEMBINA HW TO 2ND MH N OF PEMBINA HW ON STAFFORD ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$21,037.50 "FL/FC, FCJ, FLJ - no images" 300 68.55734735

S-MA60017640 RUTTAN BAY S LEG 1ST MH E OF RUTTAN BY W LEG TO MH AT RUTTAN BY E SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$45,750.00 "EPR 0.0-5.5M, H, SSM, FM, FL, FC," 200 90.96519416

S-MA60017641 RUTTAN BAY S LEG MH AT RUTTAN BY W LEG TO 1ST MH E OF RUTTAN BY W SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$28,375.00 "EPR 13.8-16.9M, D, FM" 300 21.42446464

S-MA60018996 RYERSON AV MH AT MIAMI PL TO 1ST MH N OF MIAMI PL SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$43,925.00 SSM.  EPR 0-2m 200 84.96852819

S-MA60016978 SATURN BAY (N. LEG) MH AT SATURN BY (WLG) TO 1ST MH W OF PLANET ST SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$40,975.00 EPR from 41.7 to 43.7 200 71.9

S-MA60016977 SATURN BAY (WLEG) MH @ SATURN BY NLEG - MH @ SATURN BAY (WLEG) SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$43,175.00 EPR @ 0-1.8m 200 80.9274926

S-MA60012797 SOMERVILLE AVE MH AT DANIEL ST EPL TO 1ST MH E OF DANIEL ST SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$47,375.00 EPR @ 96-97.7 200 97.79539013

S-MA60017223 SOUTHWOOD AV 2ND MH W OF DANIEL ST - 1ST MH W OF DANIEL ST SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$23,460.00 "FM, SSL, H" 200 79.41505828

S-MA60021995 ST PIERRE ST 3RD MH S OF ST THERESE AV TO 2ND MH S OF ST THERESE AV SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$30,660.00 200 109

S-MA60009569 STAFFORD AV MH AT JESSIE TO MH AT WARSAW COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$28,877.50 ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER 300 99.65048774

S-MA60011837 STAFFORD ST 3RD MH N OF PEMBINA HW TO 1ST MH N OF TAYLOR AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$24,761.50 "PARTIAL LINER, B 08 to 09, FC, FL, CL @ 12, 03, 09 - no images.  ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER. - TNT"300 83.54620029

S-MA60011838 STAFFORD ST 1ST MH N OF TAYLOR AV TO MH AT JACKSON AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$13,320.00 "PARTIAL LINER, CL @ 12 - no images.  ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER. - TNT"300 35.9

S-MA60011841 STAFFORD ST MH AT JACKSON AV TO 1ST MH N OF JACKSON AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$15,476.00 "SWS thruoughout, CL @ 12 - images available.  ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER. - TNT"300 44.7

S-MA60011876 STAFFORD ST 1ST MH N OF PEMBINA HW TO 2ND MH N OF PEMBINA HW COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$12,021.50 "CL @ 12, FL @ 06 - images available.  ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER. - TNT"300 31

S-MA60011878 STAFFORD ST MH AT PEMBINA HW TO 1ST MH N OF PEMBINA HW COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$19,750.00 300 61

S-MA60011844 STAFFORD ST 1ST MH N OF JACKSON AV TO MH AT EBBY AV COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$14,226.50 "SWS throughout, CL @ 12 - images available.  ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER. - TNT"375 39.63128627

S-MA70030347 STRADBROOK AV 1ST MH E OF DONALD ST TO MH AT DONALD ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$27,150.00 "H, B, FL, CL - Images Available" 300 93.87029891

S-MA60011674 TAYLOR AV 1ST MH W OF STAFFORD ST TO MH AT HARROW ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$19,837.00 ROAD BEING RE-CONSTRUCTED IN 2020 OR SOMETIME AFTER. - TNT 375 62.6

S-MA60015704 TULANE BAY NLEG MH @ TULANE BY ELEG - MH @ TULANE BY WLEG SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$44,300.00 "SSM, EPR @ 57.8-59.4" 200 85.7

S-MA60022792 VILLENEUVE BV 1ST MH S DUCHARME AV - MH @ DUCHARME AV SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$42,825.00 EPR @ 75.8-79.6 200 79.81797962

S-MA60017074 VINCENT ST 1ST MH S OF MCGILLVARY PL TO MH AT MCGILLVARY PL SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$20,076.00 200 65.239321

S-MA60020283 WARDLAW AV MH AT DONALD ST TO 1ST MH E OF DONALD ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$27,525.00 "FL, FM, B" 375 92.1

S-MA60009558 WARSAW AV 1ST MH W OF STAFFORD ST O MH AT STAFFORD ST (CL) COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$24,124.50 FL/B/D - IMAGES AVAILABLE 300 80

S-MA60008687 WAVERLEY ST 1ST MH N OF GROSVENOR AV TO MH AT GROSVENOR AV (CL) COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$25,764.00 "D, FLx3" 300 89.01845089

S-MA60011639 WEATHERDON AV MH AT GUELPH ST TO 1ST MH E OF GUELPH ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$25,332.00 "FL, D - Images available" 375 86.8872144

S-MA60003623 WEXFORD ST 1ST MH N OF CITY AV TO 2ND MH N OF CITY AV SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$49,675.00 EPR 8-9.5 200 107.099872

S-MA60013040 WICKLOW ST MH AT SOMERSET AV TO MH AT NORTH DR SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$25,260.00 "FL, D" 200 86.75358901

S-MA60013383 WILDWOOD B OK (WLEG) 1ST MH N WILDWOOD BPK SLEG-2ND MH W WILDWOOD BPK SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$37,575.00 "EPR 0.0-1.0M, FM, B, HJ, CM" 200 59.23470258

S-MA60013378 WILDWOOD B PK (NLEG) 1ST MH W NORTH DR - MH @ WILDWOOD BPK WLEG SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$15,684.00 FM 200 47.55723223

S-MA60013352 WILDWOOD D PK (W LEG) 1ST MH S OF OAKENWALD AV-MH AT OAKENWALD AV SANITARY 2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)$43,575.00 "B, SSM, FM. EPR@ 64.6-67" 200 82.3

S-MA60013361 WILDWOOD J PK N LEG 1ST MH E OF SOUTH DR TO MH AT SOUTH DR CL SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$18,540.00 H 200 58.5

S-MA70036673 WINDERMERE AV (CL) 1ST MH E OF PEMBINA HW TO 2ND MH E OF PEMBINA HW SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$26,316.00 "FL, FM, H" 300 91.03288927

S-MA60002059 WOODFIELD BY (W. LEG) MH@WOODFIELDBY(NLG)TO1STMH S OF WOODFIELDBY(NLG) SANITARY 2-FULL SEGMENT RENOVATION (RELINING)$19,428.00 "FLJ, HJ @ 59.7M" 250 63.25588566

S-MA60010165 YALE AV MH AT CAMBRIDGE ST (E PL) (N OF CL) TO 1ST MH W OF ROCKWOOD ST COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$19,476.00 300 62.4

S-MA70018696 ASHLAND AV 1ST MH E OF MABEL ST - MH AT ECCLES ST (WPL) COMBINED 2-FULL SEGMENT RENOVATION (RELINING)$22,644.00 "FM, FL" 375 75.6

$2,133,547.00


