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REMOVE APPROX 4.0 OF EXISTING 1067 CMP AS
DIRECTED BY THE CONTRACT ADMINISTRATOR

PIPE AND RIPRAP TO MATCH
EXISTING RIVERBAN!(\EJONTOURS

REMOVE EXISTING DEBRIS GRATE AND
REPLACE WITH NEW 1067 DEBRIS GRATE.
CONTRACTOR TO VERIFY PIPE SIZE
PRIOR TO MANUFACTURE OF GRATE
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INSTALL RIPRAP ON GEOMEMBRANE ON-f—
GEOTEXTILE AS DIRECTED BY THEj
CONTRACT ADMINISTRATOR (S
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NOTE: CHAINAGES SHOWN ARE
ALONG ¢ EXISTING OUTFALL

Bty

REMOVE AND REPLACE WOODEN
BOLLARDS AS R{-:QQLR:ED FOR ACCESS

ASPHALT PATH

EXISTING GROUND SURFACE

600 THICK 450¢ RIPRAP
ON GEOMEMBRANE ON GEOTEXTILE

VARIES

~" EL VARIES

RANDOM FILL FROM EXCAVATION
DEEPLY ERODED SWALE TO BE INFILLED WITH
CONTINUOUSLY GRADED RANDOM FILL AND
LINED WITH RIPRAP OVER GEOTEXTILE AS
APPROVED BY THE CONTRACT ADMINISTRATOR
SECTION A—A

/ EXIST 1067 CMP

EL 224.99 600 THICK 450¢ RIPRAP ON
GEOMEMBRANE ON GEOTEXTILE

EXISTING

A
GROUND ; -
EXT;NQ HE A7 7 EXTEND RIPRAP TO AWRL
7 QMEME?RQN}; 7 AWRL (EL 224.06)
RANDOM FILL FROM EXCAVATION IR « ANRL
A
RIPRAP ON GEOMEMBRANE ON GEOTEXTILE DETAIL
SCALE: N.T.S.
NOTES:

1. ALL EXCAVATED MATERIAL WITHIN 76.0 OF THE ASRL
MUST BE REMOVED FROM SITE (NO STOCKPILING).

2. CONSTRUCT CLAY COFFERDAM AT RIVER AS REQUIRED
(SEE DWG 1-03030-C0038-001).

3. CONTRACTOR TO PROVIDE AND INSTALL PROPER
WARNING SIGNS ALONG PEDESTRIAN PATHWAY
CONCERNING WORK SITE.

4. CONTRACTOR TO COMPLETE SEWER INSPECTION OF
OUTFALL PRE AND POST CONSTRUCTION.
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