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COMPLETE RIVERBANK OFFLOADING ASAN\
DIRECTED BY THE CONTRACT ADMINISTRATOR|\)

CONTRACTOR TO REMOVE TREES AS

REQUIRED FOR ACCESS AS DIRECTED | BN
~ BY THE CONTRACT ADMINISTRATOR! !

RIPRAP TO BE SUBCUT 600 INTO
BANK. PIPE AND RIPRAP TO

MATCH RIVERBANK CONTOURS

(SEE DETAIL)////
OHWM (EL 227.45

INSTALL 16.9 — 300 ID HDPE DR177
USING TRENCHLESS METHODS |
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NOTE: CHAINAGES SHOWN ARE
ALONG ¢ PROPOSED OUTFALL

NSTALL IN-LINE GATE VALVE
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INSTALL 5.1 — 300 PVC DR35
 USING TRENCHLESS METHODS
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INSTALL STANDARD PRECAST |

DROP MANHOLE (SD—010D)
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1.0 THICK RIPRAP

4509 (2.0mm) CMP
C/W POLYMER COATING

TYPE 2 END CONDITION / 4
(SEE DWG p /
1—03030—C0038—-002) / / /

600 THICK RIPRAP [ f f

CULVERT END DETAIL
SCALE: NTS

NEW NEW
450 CMP 300 ID HDPE

WRAP PIPE IN NON—WOVEN
GEOTEXTILE WITHIN 1.0 ON EITHER
SIDE OF MATERIAL TRANSITION

COATED EXTERIOR OF HDPE WITH
NON—BONDING AGENT

FILL ANNULAR SPACE BETWEEN HDPE
AND CMP PIPE WITH 35 MPa GROUT

HDPE EXPANSION JOINT DETAIL
SCALE: NTS

NOTES:
1. ALL EXCAVATED MATERIAL WITHIN 76.0 OF THE ASRL
MUST BE REMOVED FROM SITE (NO STOCKPILING).

2. CONSTRUCT TEMPORARY CLAY COFFERDAM AT RIVER
AS REQUIRED (SEE DWG 1-03030-C0038—001).

3. HDPE AND PVC TO MANHOLE CONNECTION TO USE
FLEXIBLE BOOTED CONNECTOR.

4. CONTRACTOR TO PROVIDE AND INSTALL PROPER
WARNING SIGNS CONCERNING WORK SITE.

5. PERMITS AS REQUIRED FOR CONSTRUCTION OF
TEMPORARY ACCESS IS THE RESPONSIBILITY OF THE
CONTRACTOR.
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FOR INDEX PAGE SEE
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