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= OHWM (EL 226.36)

—CONTRACTOR TO CUT PIPE (APPROX 2.0) TO
‘MATCH EXISTING RIVERBANK CONTOURS AND AS
~DIRECTED BY THE CONTRACT ADMINISTRATOR

{CAUTION: MINIMAL COVER OVER PIPE.
ICONTRACTOR TO AVOID TRAVELING

- |AND/OR HAVING EQUIPMENT SIT DIRECTLY
|OVER PIPE ALIGNMENT (SEE NOTE 5)

NOTES:

1. ALL EXCAVATED MATERIAL WITHIN 76.0 OF THE ASRL
MUST BE REMOVED FROM SITE (NO STOCKPILING).

2. CONSTRUCT TEMPORARY CLAY COFFERDAM AT RIVER
AS REQUIRED (SEE DWG 1-03030—C0038—001).

3. CONTRACTOR TO PROVIDE AND INSTALL PROPER
WARNING SIGNS CONCERNING WORK SITE.

4. CONTRACTOR TO COMPLETE SEWER INSPECTION OF
OUTFALL PRE AND POST CONSTRUCTION.

5. PRIOR TO ACCESSING SITE, THE CONTRACTOR SHALL
SUBMIT PROPOSED LIST OF EQUIPMENT TO COMPLETE
THE WORK FOR REVIEW AND APPROVAL BY THE
CONTRACT ADMINISTRATOR. SMALL EQUIPMENT IS
REQUIRED DUE TO MINIMAL PIPE COVER.
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