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Corporate Finance Department

/.-.\ ) o B
Wlnnlpeg Materials Management Division 101 2021 ADDENDUM 1
PROFESSIONAL CONSULTING SERVICES FOR NEWTON FORCE MAIN
RED RIVER CROSSING REPLACEMENT PRELIMINARY DESIGN
ISSUED: March 16, 2021
BY: Ryan Lucky, P.Eng.
URGENT TELEPHONE NO. 204 986-2538
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM

BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 101-2021 Form B: Prices with 101-2021 Addendum 1 - Form B: Prices. The following is a summary of changes
incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Add Items No. 2 to 4 inclusive.

Page numbering on some forms may be changed as a result.

PART B — BIDDING PROCEDURES

Revise: B2.1to read: The Submission Deadline is 12:00 noon Winnipeg time, March 25, 2021

Add: B9.7 An Allowance for Disbursements for a Preliminary Geotechnical Report has been
included on Form B: Fees, as the City’s estimate of costs for this disbursement. These
are to be included in the calculation of total fees proposed by the Proponent. The
requirements of the Preliminary Geotechnical Report are outlined in D5.6.

PART D — SUPPLEMENTAL CONDITIONS

Revise: D5.6.1 to read: The Consultant shall undertake a Preliminary Geotechnical Investigation meant to
provide high level confirmation of the feasibility of the preferred option(s).



