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PHASE 2 - STAGE 1 NOTES:

APPROXIMATE SCHEDULE:
e SPRING/SUMMER 2023

MAJOR CONSTRUCTION ACTIVITIES:

e NORTHBOUND MEDIAN LANE AND LEFT TURN LANES
REHABILITATION

PAVEMENT REHABILITATION

PAVEMENT WIDENING INTO MEDIAN

NEW CURBS

TEMPORARY MEDIAN BOULEVARD GRADING

FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:
e NO MAJOR CLOSURES OF SOUTHBOUND LANES

e  MAINTAIN TWO NORTHBOUND LANES ON WEEKDAY

PEAK PERIODS FROM 07:00 - 09:00 AND AT LEAST ONE
NORTHBOUND LANE AT ALL OTHER TIMES

e  MAINTAIN EAST AND WEST BOULEVARD SIDEWALK
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TEMPORARY ROADWAY CONSTRUCTION =

] PERMANENT ROADWAY CONSTRUCTION —_—

] PERMANENT SIDEWALK/MUP CONSTRUCTION —>
TALL CONE %
CHANNELIZATION BARREL (TC-63)

REFLECTORIZED LIGHT BARRICADE (TC-64A)
VEHICULAR TRAFFIC

PEDESTRIAN TRAFFIC

ONE-WAY CYCLIST TRAFFIC
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Certificate of Authorization
Dillon Consulting Limited (MB)
No. 1789 Date:__ 2021/12/17

PRELIMINARY ONLY
NOT FOR CONSTRUCTION

UNDERGROUND STRUCTURES

SUPV. U/G STRUCTURES DATE

LOCATION_ OF UNDERGROUND STRUCTURES AS
SHOWN ARE BASED ON THE BEST INFORMATION
AVAILABLE. BUT NO_GUARANTEE IS GIVEN
THAT ALL EXISTING UTILITIES ARE SHOWN OR
THAT THE _GIVEN LOCATIONS ARE EXACT.
CONFIRMATION OF EXISTENCE AND EXACT
LOCATION OF ALL SERVICES MUST BE
OBTAINED FROM THE INDIVIDUAL UTILITIES
BEFORE PROCEEDING WITH CONSTRUCTION.
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