
DESCRIPTION

DUBUC STREET TRAVERSE AVE TO DES MEURONS ST MAJOR REHABILITATION STA. 0+95.32 TO STA. 2+10

DUBUC STREET TRAVERSE AVE TO DES MEURONS ST MAJOR REHABILITATION STA. 2+10 TO STA. 3+25

DUBUC STREET TRAVERSE AVE TO DES MEURONS ST MAJOR REHABILITATION STA. 3+25 TO STA. 4+45

DUBUC STREET TRAVERSE AVE TO DES MEURONS ST MAJOR REHABILITATION STA. 4+45 TO STA. 5+51.97

HARVARD AVENUE EAST ROANOKE ST TO LEOLA ST MAJOR REHABILITATION STA. 0+99.57 TO STA. 1+95

HARVARD AVENUE EAST ROANOKE ST TO LEOLA ST MAJOR REHABILITATION STA. 1+95 TO STA. 2+71.82

LAWNDALE AVENUE LYNDALE DR TO HIGHFIELD ST MAJOR REHABILITATION STA. 0+94.94 TO STA. 2+10

LAWNDALE AVENUE LYNDALE DR TO HIGHFIELD ST MAJOR REHABILITATION STA. 2+10 TO STA. 3+25

LAWNDALE AVENUE LYNDALE DR TO HIGHFIELD ST MAJOR REHABILITATION STA. 3+25 TO STA. 4+35

LAWNDALE AVENUE LYNDALE DR TO HIGHFIELD ST MAJOR REHABILITATION STA. 4+35 TO STA. 5+29.81

VICTORIA AVENUE EAST ROANOKE ST TO LEOLA ST ASPHALT RECONSTRUCTION STA. 0+93.77 TO STA. 1+85

VICTORIA AVENUE EAST ROANOKE ST TO LEOLA ST ASPHALT RECONSTRUCTION STA. 1+85 TO STA. 2+49.54

WIDLAKE STREET VICTORIA AVE E TO KILDARE AVE E MAJOR REHABILITATION STA. 0+93.81 TO STA. 2+05

WIDLAKE STREET VICTORIA AVE E TO KILDARE AVE E MAJOR REHABILITATION STA. 2+05 TO STA. 3+15

WIDLAKE STREET VICTORIA AVE E TO KILDARE AVE E MAJOR REHABILITATION STA. 3+15 TO STA. 4+30

WIDLAKE STREET VICTORIA AVE E TO KILDARE AVE E MAJOR REHABILITATION STA. 4+30 TO STA. 5+40

WIDLAKE STREET VICTORIA AVE E TO KILDARE AVE E MAJOR REHABILITATION STA. 5+40 TO STA. 6+26.50

WINONA STREET REGENT AVE W TO KILDARE AVE W MAJOR REHABILITATION STA. 0+94.63 TO STA. 1+95

WINONA STREET REGENT AVE W TO KILDARE AVE W MAJOR REHABILITATION STA. 1+95 TO STA. 2+95

WINONA STREET REGENT AVE W TO KILDARE AVE W MAJOR REHABILITATION STA. 2+95 TO STA. 4+10

WINONA STREET REGENT AVE W TO KILDARE AVE W MAJOR REHABILITATION STA. 4+10 TO STA. 5+15

WINONA STREET REGENT AVE W TO KILDARE AVE W MAJOR REHABILITATION STA. 5+15 TO STA. 6+30

WINONA STREET REGENT AVE W TO KILDARE AVE W MAJOR REHABILITATION STA. 6+30 TO STA. 7+09.49

YOUVILLE STREET EUGENIE ST TO MARION ST MINOR REHABILITATION STA. 0+94.63 TO STA. 2+05

YOUVILLE STREET EUGENIE ST TO MARION ST MINOR REHABILITATION STA. 2+05 TO STA. 3+23.61

DAY STREET TRANSCONA TRAIL TO MCMEANS AVE E AT ASPHALT PATH STA. 0+93.99 TO STA. 2+10

DAY STREET TRANSCONA TRAIL TO MCMEANS AVE E AT ASPHALT PATH STA. 2+10 TO STA. 3+30

DAY STREET TRANSCONA TRAIL TO MCMEANS AVE E AT ASPHALT PATH STA. 3+30 TO STA. 4+34.25

DAY STREET KILDARE AVE E TO RAVELSTON AVE E AT ASPHALT PATH STA. 1+01.95 TO STA. 2+30

DAY STREET KILDARE AVE E TO RAVELSTON AVE E AT ASPHALT PATH STA. 2+30 TO STA. 3+50

DAY STREET KILDARE AVE E TO RAVELSTON AVE E AT ASPHALT PATH STA. 3+50 TO STA. 4+67.73

PANDORA AVENUE WAYOATA ST TO REDONDA ST AT ASPHALT PATH STA. 0+96.03 TO STA. 2+05

PANDORA AVENUE WAYOATA ST TO REDONDA ST AT ASPHALT PATH STA. 2+05 TO STA. 3+30

PANDORA AVENUE WAYOATA ST TO REDONDA ST AT ASPHALT PATH STA. 3+30 TO STA. 4+55

PANDORA AVENUE WAYOATA ST TO REDONDA ST AT ASPHALT PATH STA. 4+55 TO STA. 5+80

PANDORA AVENUE WAYOATA ST TO REDONDA ST AT ASPHALT PATH STA. 5+80 TO STA. 7+05

PANDORA AVENUE WAYOATA ST TO REDONDA ST AT ASPHALT PATH STA. 7+05 TO STA. 8+02.55
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